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REQUEST FOR PROPOSALS CP-17-09 
Replacement of Roof at  

Youth and Family Services Building 
  

 
I. ADVERTISEMENT AND BID REQUIREMENTS  
CITY OF COLLEGE PARK, MARYLAND  
Request for Bid Proposals  
Roof Replacement at Youth and Family Services Building 
RFP CP-17-09 
  
The City of College Park requests sealed bid proposals for  (“Project”) RFP CP-17-09, as specified 
in the plans, specifications, drawings and all other contract documents (the “Contract Documents”). 
A bid bond is required in connection with the submittal of a bid proposal. Work under the 
contract must be completed by February 28, 2017, weather permitting. 
 
Bid proposals must be submitted in original only, on the specified forms, in a sealed envelope 
containing the Bidder’s name and address, in accordance with the requirements specified in the RFP. 
Submissions should be marked Roof Replacement – Youth and Family Services Building, RFP 
CP-17-09, and delivered to the Finance Department, City of College Park, 4500 Knox Road, College 
Park, Maryland 20740, no later than Wednesday, December 7, 2016 at 3:00 p.m., at which time the 
sealed bids will be opened and read publicly. Award of a contract will be made by the Mayor and 
Council of the City of College Park.  
 
A mandatory pre-bid meeting for interested bidders will be held on Tuesday, November 29, 2016 at 
11:00 a.m. at 4912 Nantucket Road, College Park, Maryland. The pre-bid meeting is the potential 
bidder’s opportunity to raise questions or issues of concern regarding this project.  
 
Copies of the Contract Documents may be downloaded from the City’s website at 
www.collegeparkmd.gov. The RFP package will be listed under the “Government” tab on the 
homepage, then click “Bids and RFPs”. If you are unable to obtain the Contract Documents from the 
website, please contact the Finance Department, Monday-Friday 8:00 a.m.-5:00 p.m., at 240-487-
3509.  
 
The City of College Park is an Equal Opportunity Employer. Discrimination based on race, religion, 
sex, age, ethnicity, ancestry or national origin, physical or mental disability, color, marital status, 
sexual orientation, gender identity, genetic information, political affiliation or any other factors not 
related to the ability to perform the work is expressly prohibited.  
 
The City reserves the right to reject any and all proposals in the best interest of the City.  
The Project Manager for this project is Robert Marsili, telephone 240-487-3597, FAX 301-474-0825, 
e-mail: rmarsili@collegeparkmd.gov. 
 
 

mailto:rmarsili@collegeparkmd.gov
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II. PROJECT DESCRIPTION 
 
The City of College Park (“City”) is requesting proposals (“Proposal”) for the removal and 
disposal of the old roof and installation of a new roof at the City’s Youth and Family Services 
Building (“YFS Building”), located at 4912 Nantucket Road, College Park, Maryland 20740, 
(the “The Project”). The Proposal shall also include a 50 year manufacturer’s warranty and 10 
year workmanship warranty. 
 
Contractor will have limited use of the project site for construction operations. Contractor will be 
required to maintain portions of the existing building affected by construction operations in a 
weather-tight condition throughout the construction period. The City and Maryland National 
Capital Park and Planning Commission will utilize the existing building during the entire 
construction period. Ingress to/egress from the entire YFS Building must remain unobstructed 
during construction. Contractor must coordinate with the City of College Park Department of 
Public Works during construction operations to minimize conflicts and facilitate the use and 
occupancy of the facilities by the City. Contractor must perform the work so as not to interfere 
with the City’s day-to-day operations. Due to the presence of children in after-hours 
programs, work can be performed between 7:00 a.m. and 2:00 p.m., Monday - Friday. 
Work may also be scheduled on Saturdays through the Project Manager. Request to work 
at any other time will be evaluated based on operations at the facility.  

Building Details 
Roof Construction:  The current roof system is asphalt architectural roof shingles with 

wooden truss construction with 5/8” plywood and 50 year asphalt 
shingles.  

Figure 1: Aerial View of Youth and Family Services Building
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Figure 2: Southern View of Youth and Family Services Building 

   

Figure 3: Western View of Youth and Family Services Building 
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III. BID TERMS AND CONDITIONS 
 

a. General. For purposes of this document, the party to whom this RFP is addressed shall be 
referred to as “Bidder” and any materials submitted in response to this RFP shall be 
referred to as a “Proposal.” 

 
b. Costs and Expenses of Bid. The City is not liable for any costs or expenses incurred by 

the Bidder or any other person or entity in the preparation of their Proposal. 
 

c. Evaluation, Right to Reject Bids, Cancelation. The City reserves the right to reject any 
and all Proposals received from Bidders as a result of this RFP, as is in the best interests 
of the City, as determined solely by the City.  In determining which Proposal is best, the 
City will take into consideration the bid price and the experience, qualifications, 
references, responsibility and current availability of the Bidder to perform the Work. The 
City may waive any technicalities or formalities in determining how best to serve the 
interests of the City. The City reserves the right to cancel the award of the contract at any 
time prior to execution of the contract without liability on the part of the City. 

 
d. Notice to Firms. This RFP may be sent as a courtesy to known interested individuals and 

firms.  The receipt of this RFP from the City in no way implies that the recipient is a 
qualified Bidder. 

 
e. Confidentiality, Use of Bid Proposal. Any Proposal submitted to the City is not 

confidential.  All materials submitted become the property of the City.  The City has the 
right to use any or all un-copyrighted concepts presented in any Proposal.  Approval or 
disapproval of a Proposal does not affect this right. 

 
f. Addenda, Format, Withdrawal of Bid. If it becomes necessary to revise any part of this 

RFP, an addendum will be provided to all respondents or Bidders who respond to the 
original RFP, and will be posted on the City of College Park website: 
www.collegeparkmd.gov. 

 
To be considered, a Bidder’s Proposal must be complete and in the format indicated in 
this RFP, and delivered by the date and time indicated in this RFP.  Bidders will not be 
given an opportunity to change any part of a Proposal after submission. A Bidder may 
submit only one Proposal for the Contract and must bid on all Work.  More than one 
Proposal from an individual, firm or partnership, corporation or association under the 
same or different names will not be considered on any given Contract, and will be 
considered grounds for disqualification and/or rejection of the Proposals involved, unless 
prior approval has been given by the City. 
 

Any bid may be withdrawn before the scheduled due date. After a bid has been 
opened, it may not be withdrawn during the period stated herein, for which prices and 
terms must remain valid. The request to withdraw a bid must be made in writing 
addressed to the Project Manager, Robert Marsili. 
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g. Contract Execution. The Bidder to whom the Contract has been awarded must execute a 
Contract substantially similar to the one attached within ten days after the award and 
submit such other Documents as required by the Contract Documents.  Failure by the 
Bidder to execute the Contract and submit such other documents as required by the 
Contract Documents shall be just cause for annulment of the Award. If the Bidder to 
whom the award is made shall fail to execute the Contract as herein provided, the award 
may be annulled and the Contract awarded to the second lowest responsible bidder, and 
such bidder shall fulfill every stipulation embraced herein, as if s/he were the original 
party to whom the award was made, or the City may reject all of the bids, as its interest 
may require. 

 
h. Contact. From the issue date of this RFP until a determination is made regarding the 

qualification of Bidders, all contacts with the City concerning this RFP must be made 
through the Project Manager.  All questions about the meanings or intent, discrepancies 
or omissions of the RFP shall be submitted in writing to Robert Marsili.  Replies to these 
inquires shall be made in writing.  The written responses become part of the RFP and will 
be provided to each Bidder who has, to the City’s knowledge, received an RFP Package 
and will be posted on the City’s website at www.CollegeParkmd.gov.   
 

i. Notice to Proceed. The successful Bidder will initiate work within five days of Notice to 
Proceed. Materials ordered or work done on the site prior to this date shall be at the 
Bidder's risk. 
 

j. Licenses and Permits. The Bidder shall obtain any license or permit required by law to 
undertake the Work as described in the Contract Documents. 
 

k. Documents to be submitted with bid. Documents to be submitted with the Proposal shall 
include: 

I. Bid Proposal 
II. Non-Collusion Affidavit Attachment A 
III. Affidavit with Respect to Non-Conviction, Non-Suspension and False Pretenses B 
IV. Contractor’s Qualification Questionnaire Attachment C 
V. References  
VI. Bid Bond Attachment D 

 
      l.  Bid Bond and Performance Bonds 
 

 Each Bidder must furnish with his Bid a Bid Guarantee in an amount not less than 5 
percent (5%) of the amount of his Bid.  The Bid Guarantee shall be in the form of a firm 
commitment, such as a postal money order, certified check or cashier's check, or bid bond 
payable to the City of College Park.  The Bid Bond must be acceptable to the City. 

 
 No Bidder may withdraw the bid within one hundred twenty (120) days after the opening 

thereof.  Negligence on the part of the Bidder in preparing the Bid confers no right to the 
withdrawal of the Bid after it has been opened. 

http://www.collegepark/
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The successful Bidder will be required to give Performance and Labor and Material 
Bonds within ten (10) days after the date of the award of the Contract.  The Performance 
Bond shall be in the amount of 100% of the Contract Price and shall name the City as an 
insured, and shall be in a form and with a surety acceptable to the City.  The Labor and 
Material bond shall be in the amount of 100% of the Contract Price. 
 

IV. SCOPE OF SERVICES 
 
The intent of this Project is to remove and dispose of the existing roof and provide and install a 
new asphalt roof with Certain Teed Landmark Architectural Shingle 50 year roofing shingles or 
equivalent to match existing shingles with a 50 year manufacturer’s warranty and 10 year 
workmanship warranty. 
 
The scope of work is to include: 
 

• Removal/Tear/Strip off of existing shingle asphalt roof system including torch down roof 
at main entrance and underlayment on roof down to wood substrate. Remove and 
lawfully haul away and dispose of all layers of roofing materials as quickly as possible. 
Gutters and downspouts are to be protected and returned to operating condition at end of 
work. The contractor will be responsible to replace any gutters or downspouts damaged 
during the project. 

• Inspect and sweep clean and prepare/replace any damaged wood-1/2inch plywood and re-     
nail all loose decking identify and replace any rotted or damaged wood, including rake 

boards, fascia, trim, molding (including priming and painting to match existing trim) with 
rate quoted as time and material, with material at $5.00 per square foot. 

• Replace any or all deteriorated plank board with rate quoted as time and material, with 
material at $12.00 per linear foot. 

• Underlayment: Install 16 gauge aluminum drip edge along all gutter and fascia lines. 
(White) Install ice and Watershield water proofing underlayment or equivalent over all 
roof penetrations, on gutter line, in valleys, mechanical penetrations, dormers, eave 
edges, pipe flashing, and along all wall flashings. Install synthetic roofing felt 
underlayment on all other areas on the roof. 

• Flashing: Install all new 16 gauge aluminum step flashings, apron and counter flashing on 
transitions, and walls, to match existing color. Seal with roofing polyurethane caulk. New 
CertainTeed or equivalent aluminum pipe boots apron and counter. 

• Furnish and install CertainTeed or equivalent attic ventilation ridge vent system on all 
ridges to increase attic ventilation. 

• Furnish and Install new asphalt shingles (CertainTeed Landmark Architectural Shingle 50 
year or equal- Color to match existing). All shingles to be fastened with 1 ¼ roofing 
nails, 6 nails per shingle.  
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• Apply one (1) coat of Rust-Oleum metal paint (oil Based) to roof accessories, including 
heating and air conditioning vents 

• Trim Dormer Wood Repair with rot resistant wood: Remove and haul away up to 250 
linear feet of rotted trim wood. Included 120 feet of 1x1, 13’ of 1x6 around dormers and 
113’ of rake crown trim. 

Pre-construction setup: 
• Set up safety cones, yellow caution tape and protection as needed around areas prior to 

start of work. 
• Contractor shall take all necessary precautions to ensure public safety and convenience 

of the occupants at Youth and Family Services and its customers during construction. A 
continuous safe operation at this facility is mandatory. 

•  The Contractor shall, at all times, leave an unobstructed way along walks and roadways 
at the facility and shall protect all property with tarps and plywood as needed.   

Job Conditions: 
• Substrate: Proceed with shingle work only after substrate construction and penetrating 

work have been completed. 
• Weather Conditions: Proceed with shingle work only when weather conditions are in 

compliance with manufacturer’s recommendations and, when substrate is completely 
dry. Absolutely no work will be done in the rain. No shingle work shall be performed 
when air temperature is below 34F. 

• Clean up and haul away all job related debris. Scan facility with nail magnet and leave 
property rake and broom clean every day.  

• All work must be completed within 14 days 

Warranty: 50 year manufacturer’s warranty/ 10 year workmanship warranty 
 
V. QUALIFICATIONS.  
 
Bidder must be registered in the State of Maryland to provide any and all services which are 
required to complete this Project, and must demonstrate that they have all professional licensure 
required by the State to provide any services required to complete this project. 
 
VI. REQUIRED MATERIALS.   
 
The Bidder must include the following information in the Proposal: 

 
a) Completed Affidavits - Attachments A and B  
b) Completed  Contractor’s Qualification Questionnaire – Attachment C 
c) Bid Bond – Attachment D 
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VII. MANDATORY PRE-BID MEETING 

A mandatory pre-bid meeting will be held at 11:00 a.m. on Tuesday, November 29, 2016, at the 
YFS Building. Attendees are instructed to park in the lot to the left side of the building. 

VIII. PROPOSED SCHEDULE 

The selected contractor will be required to submit a final proposed construction schedule for the 
Project for approval by the City within 5 days of issuance of Notice to Proceed. 

IX. AWARD 
 
The contract award will be made to the most qualified bidder who, in the City’s sole opinion, has 
presented the proposal most advantageous to the City. The City reserves the right to reject any 
and all proposals and to accept the proposal that the City, in its’ sole and absolute discretion, 
considers most advantageous. All proposals will become the property of the City. 
 
X. ADDENDA 

All Addenda issued by the City for the Project will be posted on the City’s website at 
www.collegeparkmd.gov  under the RFP for Roof Replacement. It is the responsibility of the 
interested party to check these locations for any issued addenda, prior to submitting a bid. 

 
XI. REPRESENTATIONS BY BIDDER 
 
In submitting a bid, the Bidder certifies that the Bidder: 

a. Currently complies with the conditions of §69-6 “Equal Benefits” of the City Code, by 
providing equality of benefits between employees with spouses and/or dependents of 
spouses and employees with domestic partners and/or dependents of domestic 
partners, and/or between spouses of employees and/or dependents of spouses and 
domestic partners of employees and/or dependents of domestic partners; or 

b. Will comply with the conditions of §69-6 at time of contract award; or 
c. Is not required to comply with the conditions of §69-6 because of allowable 

exemption; and 
d. does not discriminate on the basis of age, race, color, creed, pregnancy, religion, 

national origin, ancestry, disability, marital status, sex, sexual orientation, gender 
identity, physical characteristic or other unlawful basis of discrimination. 

  

http://www.collegeparkmd.gov/
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GENERAL TERMS AND CONDITIONS 
 

A. DEFINITIONS 
 

Wherever used in the Contract Documents, the following term shall be applicable to both 
the singular and plural thereof: 

 
1 Addenda - Written or graphic instruments issued prior to the Bid opening of the 

Contract which modify or interpret the Contract Documents. 
 

2. Approval - Written approval from the Project Manager. 
 
3. As-Built Survey – A certified as built survey within limits of disturbance. 
 
4. Bid - The offer or proposal of the Bidder submitted in the prescribed manner on 

the prescribed form setting forth the prices for the Work to be performed. 
 
5. Bidder - Any person, firm or corporation submitting a Bid for the Work. 

 
6. Bonds - Bid Bond, Performance Bonds, Labor and material Payment Bonds, 

Maintenance Bonds, and other instruments of security furnished by the Contractor 
and his surety in accordance with the Contract Documents. 

 
7. Change Order - A written order to the Contractor signed by the Project Manager 

authorizing an addition, deletion or revision in the Work within the general scope 
of the contract Documents, authorizing an adjustment in the Contract Price or 
Contract Time. 

 
8. Commission - The Washington Suburban Sanitary Commission or W.S.S.C. 
 
9. Contract/Contract Documents - The Contract, including Invitation to Bid, 

Instructions to Bidders, Bid Form, Contract, Bonds, Notice of Award, Notice to 
Proceed, Change Orders, Drawings, Certificate of Substantial Completion, 
Standard Specifications, Addenda, General Terms and Conditions, Standard 
Details, Bid Proposal Forms, Contractor’s Qualification Questionnaire and 
References, Contractor Certification and documents submitted with bid, Financial 
Disclosure Statement, Corporate Acknowledgement, Supplemental General 
Conditions, Special Conditions, Special   Provisions, and Federal Contract 
Provisions when appropriate. 

 
 10. Contract Price - The total monies payable to the Contractor under the terms and 

conditions of the Contract Documents. 
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11. Contract Specifications Book - A set of documents issued by the City of College 
Park for the Project which includes the Invitation to Bid, Information for Bidders, 
Bid Bond, Bid Form, Supplemental General Conditions, Special Conditions, 
Special Provisions, Addenda and other forms and attachments. 

 
12. Contract Time - The specific date or the number of days allowed for the 

completion of the Work. 
 

13. Contractor - The person, firm or corporation with whom the City of College Park 
has executed the Contract. 

 
14. Day - A calendar day of 24 hours lasting from midnight one day to midnight the 

next day.  
 

15. Environmental Pollution - Presence and action of physical, chemical, biological, 
and human agents that adversely affect individual and community health and 
welfare; unfavorably alter or destroy ecosystems of importance to man; or 
degrade significant aesthetic and recreational values. 

 
16. Field Order - A written order to the Contractor issued during construction by the 

Project Manager or his agent for interpretations, clarifications and other 
instructions as to the intent of the Contract Documents. 

 
17. The holidays upon which work under the Contract may not occur without 

permission of the Project Manager are: 
 

New Year’s Day 
Martin Luther King’s Birthday 
Presidents Day 
Memorial Day 
Independence Day 
Labor Day  
Columbus Day 
Veterans Day 
Thanksgiving Day 
Employee Appreciation (Day after Thanksgiving) 
Christmas Day 

 
18. Inspector - The authorized representative of the Project Manager assigned to 

make detailed inspection of any or all portions of the Work or materials.  
 

19. Manufacturer - Any person or organization who changes the form of a commodity 
or creates a new commodity and supplies it for the Work at any time, but who 
does not perform labor at the site. 
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20. Notice of Award - The written notice of the acceptance of the Bid from the Mayor 

and Council of the City of College Park to the successful Bidder. 
 

21. Notice to Proceed - Written communication issued by the Project Manager to the 
Contractor authorizing him to proceed with the work and establishing the dates of 
commencement and completion of the work. 

 
22. Prince George’s County - The Department of Public Works and Transportation of 

Prince Georges County or any other department of the County. 
 

23.      Project - The undertaking to be performed as provided in the Contract Documents. 
 
24. Project Acceptance – Acceptance of the project, and commencement of all   

warranty     periods, occurs when the City accepts the As-Built Plans after 
completion of the entire project. 

 
25.       Project Manager - The STEP Project Manager or his designee. 

 
26. Provide - Means furnish and install as specified in contract documents. 

 
27. Special Provisions - Clauses contained under the heading Special Provisions 

setting forth the requirements peculiar to the specific work included in the 
contract. 

 
29. Subcontractor - An individual, firm or corporation having a direct contract with 

the Contractor or with any other subcontractor at any time for the performance of 
a part of the work at the site. 

 
30. Substantial Completion - That date as certified by the Project Manager when the 

construction of the Project, or a specified part thereof, is sufficiently completed in 
accordance with the Contract Documents so that the Project or specified part can 
be utilized for the purposes for which it is intended. 

 
31. Supplier - Any person or organization who supplies materials or equipment for 

the Work at any time, including that fabricated to a special design, duty who does 
not perform labor at the site. 

 
32. Work - Any and all obligations, duties, and responsibilities necessary to the 

successful completion of the Project assigned to or undertaken by the Contractor 
under the contract documents, including labor, materials, equipment and other 
incidentals and the furnishing thereof. 
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33.  Working Days – Generally, Monday through Friday (except holidays) and any 
other day authorized by the Project Manager.   

 
Whenever in the Contact Documents the words DIRECTED, REQUIRED, 
PERMITTED, ORDERED, DESIGNATED, PRESCRIBED or words of like import are 
used, it shall be understood that the direction, requirement, permission, order, designation 
or prescription of the Project Manager and/or Project Manager is intended.  Similarly, the 
words APPROVED, ACCEPTABLE, SATISFACTORY or words of like import shall 
mean approved, acceptable or satisfactory to the Project Manager unless otherwise 
expressly stated. 

 

B. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 
 

The work under this Contract shall be built of the materials, sizes, dimensions, on the 
lines and slopes, at the depths, and in the manner called for by the Contract Documents 
and/or shown on the Contract Drawings, or in accordance with such changes as may be 
approved from time to time during the progress of the work, as hereinafter provided. 

 
The Contractor may be furnished additional instructions and detail drawings by the 
Project Manager as necessary to carry out the work required by the Contract Documents.  
The additional drawings and instructions thus supplied will become a part of the Contract 
Documents. 

 
The Contractor shall carry out the work in accordance with the additional detail drawings 
and instructions. 

C. SERVICE OF NOTICE 
 

Any written communication, and any communication, notice, or order required by the 
Contract Documents to be in writing, may be served by facsimile transmission, personal 
delivery, or be certified mail via the United States Postal Service, at the following 
addresses: 

    
  For the City: 
  Scott Somers 
  City Manager 
  City of College Park 
  4500 Knox Road 
  College Park, MD  20740 
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For the Contractor: 
________________________________________ 
________________________________________ 
________________________________________ 
 

D.  SCHEDULES, REPORTS AND RECORDS 
 

The Contractor shall submit to the Project Manager, in a timely manner, such schedules 
of quantities and costs, construction progress schedules, weekly payrolls, breakdown of 
lump sum items, reports, estimates, records and any other data, as requested by and 
acceptable to the Project Manager. 

 
E. CONTRACT WORK 
 

The Contractor shall furnish all labor, materials, tools, equipment and transportation 
necessary for the proper execution of the Work in accordance with the Contract 
Documents and all incidental work necessary to complete the Project in an acceptable 
manner, ready for use, occupancy or operation by the City 

 
F.  MATERIALS, SERVICES AND FACILITIES 
 

The Contractor shall do all of the work as stated in the Contract Documents.  The 
Contractor shall provide and pay for all materials, taxes, labor, tools, equipment, light, 
power, transportation, supervision, temporary construction of any nature, and all other 
services or facilities of any nature whatsoever necessary to execute, complete and deliver 
the work within the specified time.  Any temporary construction done to execute the 
work under contract shall be removed and the area shall be left in original condition to 
the City or other owner’s satisfaction, or as otherwise specified in the Contract 
Documents.  The Contractor shall complete the entire work together with such extra work 
as may be required, at the price fixed therefore, but at a total price not to exceed that 
provided for in this Contract, unless otherwise agreed in writing. 

 
Materials and equipment shall be so stored as to insure the preservation of their quality 
and fitness for the work. Stored materials and equipment to be incorporated in the work 
shall be located so as to facilitate prompt inspection.  The Contractor shall provide 
temporary fencing where required and remove it at the completion of the work under 
contract. 

 
The Contractor shall provide a proposed written plan for any storage of materials and 
equipment within the City outside the designated staging and stockpile areas, that must be 
approved in writing by the Project Manager before commencement of the work. 
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All construction and storage sites within the City shall be kept clean and free of debris 
and trash.  The Contractor shall provide sufficient trash receptacles with lids for use by its 
employees on site. The receptacles shall be emptied on a regular basis, with the contents 
disposed of properly. 

  
Manufactured articles, materials and equipment shall be stored, applied, installed, 
connected, erected, used, cleaned and conditioned as directed by the manufacturer and as 
approved by the Project Manager. 
 

G. PATENTS 
 

The Contractor shall indemnify and save harmless the City from all suits, actions and 
damages or costs to which the City may be subjected by reason of the use of any patented 
article or process in the work under this Contract. 

 

H. SURVEYS, PERMITS, LAWS AND REGULATIONS 
 

1. SURVEYS – The City will provide, in the Contract Documents, information         
concerning the existing roof structure at the YFS Building. 

 
2. PERMITS –  Any permits and licenses necessary for the prosecution of the work 

shall be secured and paid for by the Contractor unless otherwise stated in the 
Contract Documents. 

 
The Contractor shall give all notices and comply with all permits, laws, 
ordinances, rules and regulations applicable to the conduct of the work as drawn 
and specified.  If the Contractor observes that the Contract Documents are at 
variance therewith, he shall promptly notify the Project Manager in writing. 

 
If any permit, license, or certificate expires, or is revoked, terminated or 
suspended, as a result of any action or omission on the part of the Contractor, he 
shall not be entitled to any additional compensation, nor to any extension of the 
completion date, by reason thereof. 

              
            3.  LAWS AND REGULATIONS - The Contractor and his agents, servants, and 

employees shall strictly comply with the ordinances and regulations of the City, 
and all other applicable laws, when performing the work on this project.  Such 
employees shall comply with the policy of No Tobacco Use of Any Kind on the 
work site. The Contractor shall protect and indemnify the City and its officers, 
employees and agents, against any claim or liability arising from or based on the 
violation of any such law, ordinance or regulation, whether by the Contractor, or 
its agents, servants, subcontractors or employees. 
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I.          PROTECTION OF WORK, PROPERTY AND PERSONS 
 

1. GENERAL - The Contractor shall be responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the work 
according to the accepted practices, and applicable rules, regulations and laws.  
The Contractor shall take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to, all 
employees on the work and other persons who may be affected thereby, all the 
work and all materials or equipment to be incorporated therein, whether in 
storage, or on or off the site, and other property at the site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, roadways, structures and 
utilities not designated for removal, relocation or replacement during the entire 
course of construction. 

The Contractor shall give all notices and post all required signs warning against 
hazards created by such features of the work such as stairways, hatchways, hoists, 
scaffolding, and falling materials. The Contractor shall not load or permit any part 
of the structure to be loaded with a weight that will endanger its safety. 

 
In case of suspension of work for any cause whatever, the Contractor shall be 
responsible for the Project and shall take such precautions as may be necessary to 
prevent damage to the work, and provide for proper drainage, and shall erect any 
necessary temporary structure, signs, or other facilities at his expense. During such 
period of suspension of work, the Contractor shall properly and continuously 
maintain in acceptable growing condition all living material in newly established 
plantings, seedings and sodding furnished under this Contract, and shall take 
adequate precautions to protect new growth and other important growth against 
injury. 

 
The Contractor shall comply with all applicable laws, ordinances, rules, regulations 
and orders of any public body having jurisdiction.  The Contractor shall erect and 
maintain, as required by the conditions and progress of the work, all necessary 
safeguards for safety and protection.  The Contractor shall notify owners of adjacent 
utilities when prosecution of the work may affect them. 

 
2.     ACCIDENT PREVENTION - Precaution shall be exercised at all times for the 

protection of persons and property.  The safety provisions of applicable laws, 
building and construction codes shall be observed.  Machinery and equipment and 
other hazards shall be guarded in accordance with the safety provisions of the 
Manual of Accident Prevention in Construction, as published by the Associated 
General Contractors of America, to the extent that such provisions are not 
inconsistent with applicable laws and regulations. 
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The Contractor shall, upon notice from the Project Manager that he has not 
satisfactorily complied with the foregoing requirements, immediately take such 
measures and provide such means and labor to comply therewith as the Project 
Manager may direct.  The Contractor shall not be relieved of his obligations under 
the Contract by any such notice or directions given by the Project Manager, or by 
his neglect, failure or refusal to give such notice or directions.  In case the 
Contractor shall not comply with any order with respect to guarding the work, or 
public and private properties, the Project Manager may provide the required 
protection and the cost thereof will be deducted from any monies due or to become 
due the Contractor under the Contract Documents.  The Contractor shall not be 
relieved of his obligations under the Contract Documents by any such action of the 
Project Manager. 

 
3.    CARE AND PROTECTION OF WORK - From the commencement of the Contract  

   until its completion and final acceptance, the Contractor shall be solely responsible 
   for the care of the work and all injury or damage to same, from whatever cause,  
   shall be made good by him, at his own expense, before the final acceptance is made. 
   The Contractor shall provide suitable means of protection for all materials intended 
   to  be used in the work and for work in progress, as well as for completed work, and 
   shall maintain the site to specifications until final acceptance. 

 
4. PROTECTION OF STRUCTURES FROM MATERIALS - It shall be the 

responsibility of the Contractor to adequately protect the curb, gutter and other 
adjacent structures from equipment or materials being applied or otherwise used in 
the project.  The Contractor may use any protection method that is a normal practice, 
such as protective paper, courses of sand, etc.  If any of the structures are defaced, 
they shall be repaired at the Contractor’s expense.  Within the construction area the 
Contractor shall protect manhole frames and covers and other similar utility street 
structures.  After the construction is complete, it shall be the Contractor’s 
responsibility to examine the various street and utility structures to see that they are 
unimpaired and that their covers are free, at grade and sit properly. 

 
5. INJURY TO PROPERTY - In case of any direct or indirect damage done to public or 

private property by or because of the work, or in consequence of any act or omission 
on the part of the Contractor, his agents, servants or employees, the Contractor shall 
promptly, at his own cost and expense, restore such property to a condition similar or 
equal to that existing before such damage was done.  Any repair or restoration of City 
property must be accepted by it as sufficient. In case of failure on the part of the 
Contractor to so restore such property or properties, the cost of such restorations shall 
be deducted from any monies due or to become due the Contractor under the contract, 
or the City may deduct from any monies due the Contractor, a sum sufficient, in the 
judgment of the Project Manager, to reimburse the owners of the property so 
damaged.  This remedy shall be in addition to, and not in place of, any other remedy 
allowed by law. 
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6.     STORM DRAIN PIPE LINES TO BE KEPT CLEAN - During the progress of the 

work and until completion and final acceptance thereof, storm drain pipe lines, 
gutters and their appurtenances should be kept thoroughly clean throughout.  
Obstructions or deposits, at any time discovered, shall be removed at once by the 
Contractor without extra compensation.  After the completion of the work, storm 
drain pipe lines, gutters and their appurtenances shall be left clean, free of dirt 
debris and in good order. 

 
J.  CHANGES IN THE WORK 
 

1. INCREASE OR DECREASE OF QUANTITIES - The City reserves the right to 
 increase or decrease the quantity of materials to be furnished or of work to be 
done under this Contract whenever it is deemed advisable or necessary.  Such 
increase or decrease shall in no way void this Contract and the total price of the 
contract shall be adjusted accordingly.  The City reserves the right to increase or 
decrease quantities based on a per unit price for the specific item, amount, or 
work requested without affecting the contract prices for any item or remaining 
work.  Unit prices shall not be increased or decreased regardless of changes in 
quantity and shall be based solely on the unit price quotation. 

 
2. ALTERATIONS - The City reserves the right to change the alignment, grade, 

form, length, dimensions or materials of the work under the Contract whenever 
any conditions or obstructions are met that render such changes desirable or 
necessary.  In the event such alterations make the work less expensive for the 
Contractor, a proper deduction shall be made from the Contract price and the 
Contractor shall have no claim on this account for damages or for anticipated 
profits on the work that may be dispensed with.  In the event such alterations 
make the work more expensive for the Contractor, a proper addition shall be made 
to the Contract price as shall be determined by the Project Manager. 

 
3. IMPLIED WORK - All incidental work required by the Contract Documents for 

which no payment is specifically provided and any work or materials not therein 
specified which are required to complete the work, and which may fairly be 
implied as included in the Contract and which the Project Manager shall judge to 
be so included, shall be done or furnished by the Contractor without extra 
compensation. 

 
4. EXTRA WORK - The Contractor shall do such extra work as may be ordered by 

the Project Manager in writing.  No claim for extra work shall be considered or 
allowed unless the said work has been so ordered.  The extra work will be paid for 
on the basis of the unit prices agreed upon in the Contract Documents.  In the 
event the extra work is not priced by unit in the Contract Documents, then the 
payment shall be as agreed upon by the Contractor and the Project Manager.  The 
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amount to be paid to the Contractor for extra work shall be determined in the 
following manner: 

 
a. Wages of necessary day laborers and foremen actually employed on extra 

work, for such time as they are so employed, plus fifteen (15) percent. 
 

b. Actual purchase price, as paid by the Contractor, for materials actual1y 
incorporated into the extra work, plus zero (0) percent. 

 
c. Actual rental price for vehicles equipment or machinery, as paid by the 
 Contractor for their use in connection with extra work, plus zero (0) 

percent  
      

Payment for extra work shall not include an allowance for the time of 
superintendents, timekeepers, water-boys, flagmen or of any workmen or foremen 
not employed upon the extra work in question for a definite and easily 
ascertainable period, or for insurance of employees or the public, or the use, 
maintenance or repair of tools or for the maintenance, operation and repair of 
machinery, or office accounting, project manager services or administrative 
expense, or any rent, interest, depreciation or bonding costs, or any other 
overhead, collateral or estimated expense, or any profit, and the costs of all such 
items shall be deemed to included in the said allowance of fifteen (15) percent on 
labor. 

 
All extra work shall be done as economically and expeditiously as possible, and 
under sufficient but not disproportionate supervision.  Labor shall be furnished at 
the current rates and materials shall be charged at the lowest market prices.  The 
City may, at its option, furnish any material required for extra work and the 
Contractor shall not be entitled to any allowance or percentage on materials so 
furnished.  Likewise, the City may supply any necessary machinery or equipment 
and the Contractor shall not be entitled to any allowance thereupon. 
Separate itemized statements and itemized bills, covering the extra work done in 
each month on each order for extra work shall be delivered to the Project Manager 
before the 5th day of the following month.  All bills shall include vouchers 
showing the cost of materials supplied by the Contractor that have been actually 
incorporated into such extra work.  The Contractor shall permit such examination 
of his books, bills, vouchers and accounts as the Project Manager may require in 
checking bills for extra work.  

 
The decision of the Project Manager shall be final and binding upon all questions 
relating to extra work.  If it is determined that any extra work bill is unreasonable 
or improperly performed, the Project Manager shall be empowered to require its 
revision and adjustment in accordance with such terms as they shall judge to be 
fair and reasonable. 
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The Project Manager will certify to the City those bills for authorized extra work, 
submitted in approved form and by the prescribed date, for which he recommends 
payment.  Payment for approved extra work completed under the Contract during 
any month shall be subject to all the provisions of the Contract relating to the 
payment of current estimates.  Should the work under any extra work order 
remain uncompleted during any month, the payment shall not be made until the 
correct estimate is determined for the month, or the entire work under said extra 
work order is completed.  The Contractor shall not be entitled to any claim for 
interest on any bill for extra work on account of delay in its approval. 

 
All approved extra work shall be considered a part of the Contract and shall be 
subject to all of the provisions thereof. 

 
In case of neglect or refusal on the part of the Contractor to perform any required 
extra work, or to make satisfactory progress in its execution, the City may invoke 
the provisions of paragraph O., Waiver of Contract and Right of Recovery.  The 
Contractor shall not interfere with the prosecution of such work by the City. 

 
During the progress of the extra work the Contractor shall carry forward all other 
parts of the work under the Contract, and may suspend any other part of the work 
only as approved by the Project Manager.  No claim by the Contractor for extra 
compensation shall thereby be allowed.  The Contractor, however, shall be 
entitled to an extension of time to the extent that the Project Manager shall certify 
that the work done under the Contract has been delayed by the performance of 
said extra work, provided that a claim for such extension shall be submitted in a 
timely manner. 
 

K.  TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 

1. EXTENSION OF TIME - If the amount of work done under the Contract is 
 greater than indicated by the statement of quantities, or if the Contractor is 
materially obstructed or delayed in the procedure of the work by delay on the part 
of the City, the Contractor shall be entitled to such extension of the Contract time 
for the completion of the work, or any phase of the work, as the Project Manager 
shall certify in writing to be just and proper.  In any event, all work must be 
completed on or before February 28, 2017, weather permitting. A claim for such 
extension shall be made by the Contractor by a written notice sent to the Project 
Manager within ten (10) days after the date when such alleged cause for extension 
of time occurred.  The notice shall state specifically the amount of delay that the 
Contractor is claiming.  If said statement, thus made out, is not received within 
the prescribed time, the claim for extension of time shall be forfeited and invalid. 
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No extension of time will be granted for ordinary delays, or minor accidents, 
provided, however, that days missed due to rain or natural disasters do not count 
toward the working days allowed for completion of the project. 

 
             2. DEFAULT IN COMPLETION - The Project Manager shall determine the number 

of  working days that the Contractor is in default in completing the Contract, or 
any of its phases, within the specified period of time, and shall certify same to the 
City in writing.  For each day so certified, the Contractor shall pay to the City the 
sum of $500.00 per day, which sum is hereby agreed upon, not as a penalty, but as 
liquidated damages which the City will suffer by reason of such default, as the 
actual damage is difficult to quantify. The City, in its discretion, may extend the 
time for completion of the work beyond the Contract time.  

 
The City shall be fully authorized and empowered to deduct and retain the amount 
of any such liquidated damages for each day that the Contractor shall be in default 
in completing the work after the time fixed in the Contract, or after any later date 
to which the time for completion may have been extended, from any monies due 
or to become due to the Contractor under the Contract at any time after such 
default has occurred.  The permitting of the Contractor to finish the work or any 
part of it after the time fixed for its completion, or after the time to which 
completion may have been extended, shall in no way operate as a waiver on the 
part of the City of any of its rights under the Contract. 
 

L. EXECUTION OF WORK 
 

1. The execution of work under this Contract shall not commence until the 
Contractor has received a written Notice to Proceed, signed by the Project 
Manager, and the work shall begin within five (5) days of receipt and be carried 
on continuously to completion, subject to such suspensions as are provided for 
herein.  The progress of the work shall be at a rate sufficient to complete the 
Contract, and its phases, in an acceptable manner within the time specified.  If it 
appears that the rate of progress is such that the Contract is not being executed in 
a satisfactory and workmanlike manner, the Project Manager may order the 
Contractor to take such steps as he considers necessary to complete the contract 
within the time provided, or to prosecute the work in a satisfactory matter.  The 
Contractor shall prepare and submit a written construction schedule, indicating 
the manner and order in which the work is to be accomplished, prior to beginning 
construction.  The schedule must be approved by the Project Manager. 

 
2. SUPERVISION AND DIRECTION OF WORK - The Contractor shall supervise 

the Work.  The Contractor is solely responsible for the means, methods, 
techniques, sequences and procedures of construction.  At all times when work is 
progressing within the City, the Contractor shall provide one or more supervisors 
on site who are capable of communicating with all parties involved.  The 
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supervisor(s) shall be designated by the Contractor in writing, and shall have full 
authority to act on behalf of the Contractor, to bind the Contractor, and to stop 
work.  Communications given to the designated supervisor(s) shall be as binding 
as if given to the Contractor.  In the absence of a supervisor on site, no work on 
the project will proceed.  A fine of $200.00 shall be assessed against the 
Contractor for each occasion on which a designated supervisor is not present on 
site as required.    

 
While it is intended that the Contractor shall be allowed, in general, to carry out 
the Contract in accordance with the approved schedule, the Project Manager shall 
have the discretion to direct the manner in which the work shall be prosecuted, 
and may exercise such general control over the conduct of the work at any time or 
place as shall be necessary to safeguard the interests of the City.  The Contractor 
shall have no claim for damages or extra compensation by reason of any such 
change in scheduling or conduct of the work.  The Contractor shall immediately 
comply with any and all orders and instructions given by the Project Manager, 
provided however that nothing herein contained shall be considered such an 
assumption of control over the work by the City or the Project Manager as to 
relieve the Contractor of any of its obligations or liabilities under this Contract.   

 
3. LINES, GRADES AND ELEVATIONS - The Contractor shall make all field 

measurements necessary to lay out the lines, grades and elevations required in the  
Contract documents. The Contractor shall preserve and maintain the position of 
all stakes, grade-boards and lines until authorized to remove same.  If the 
Contractor fails to do so, any stakes or grade-boards that are moved shall be reset 
at the Contractor’s expense.  The Contractor shall furnish, when required, all 
necessary materials, labor and assistance, except for Project Manager assistance, 
for the setting of all stakes, grade-boards, line forms, etc., which may be required 
for the proper construction of the work. 

 
Any work done without utilizing lines, levels and instructions as provided in the 
Contract Documents or by the Project Manager or without the supervision of any 
inspector will not be estimated or paid for except when such work is authorized 
by the Project Manager.  Work so done without lines, levels, and instructions of 
the Project Manager or without supervision of an inspector may be ordered 
removed and replaced at the Contractor’s cost. 

 
4. NOTIFICATION OF PROJECT MANAGER - The Contractor must notify the 

Project Manager or his representative at least twenty-four (24) hours prior to 
commencing work, if work has been suspended for any reason other than normal 
non-working days.  Failure to so notify the Project Manager may result in material  
or  work being declared unsatisfactory and being removed or redone at  the  
Contractor’s  expense.  The Contractor must obtain written approval from the 
Project Manager or his representativeat  least  twenty-four  (24)  hours prior to 
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suspending work, except for normal non-working days.  In the event that work 
that scheduled commencement or suspension of work is delayed by inclement 
weather, the Project Manager must be notified immediately. The sum of $50.00 
for each such failure to notify shall be assessed against the Contractor. The 
monies will be deducted from any monies due to the Contractor under the 
Contract. 

 
5. SATURDAY, SUNDAY AND HOLIDAY WORK - No material may be placed 

on Saturdays, Sundays, or Holidays, or before 7:00 a.m. or after 2:00 p.m. on 
work days, without the written consent of the Project Manager.  A violation of 
this requirement may result in the removal of material at the Contractor’s 
expense. 

 
6. MAINTENANCE  OF  TRAFFIC    -  The Contractor shall carry on  the work  in  

such  a  manner  so  as to cooperate with all pedestrian and vehicular traffic in the 
vicinity.  The Contractor shall make all reasonable efforts to keep  access  to 
adjacent properties open at all times.  The attention  of the Contractor is  directed  
to  the  fact  that  right-of way for emergency  vehicles  and/or  construction  
vehicles must be maintained by the Contractor at all times. The work involved in 
the construction of this Contract shall be handled in a manner which will 
minimize any interruption to pedestrian and vehicular traffic through the areas of 
the proposed work in accordance with Section 104 of MSHA Standard 
Specifications. All Maintenance of Traffic will be a subsidiary obligation of the 
pay items within this contract and will not be paid for separately. The 
Contractor shall maintain barricades at each location of work until such time as 
the hazard otherwise marked has been removed. The Engineer may, whenever 
traffic conditions make it possible, permit the Contractor to close the roads or 
portions thereof to traffic.  

 
7. WATER SUPPLY - The  Contractor shall provide at his own expense such  

quantities of  clean, potable water as  may be  required for any and all purposes 
under this Contract. 

 
8. SANITARY ARRANGEMENTS - Approved  sanitary conveniences  for  the  use  

of laborers and others employed on the work, properly screened from public 
observation, shall  be furnished  and maintained at the Contractor's expense.  The 
collections in said conveniences shall  be disinfected  or removed on a regular 
basis. 

 
9. WORKMANSHIP - All  materials  furnished  and all work  done  shall  be  of the 

quality and character required by the drawings and/or Contract Documents.  
Where no standard  is  specified ,  such work or materials  shall be of a kind 
acceptable to the Project Manager. Any unsatisfactory materials furnished or 
work done, at whatever time they may be discovered, shall be immediately  
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removed  and satisfactorily replaced by the Contractor when notified  to do so by 
the Project Manager.   If the Contractor shall neglect or refuse to remove  such   
unsatisfactory  work  or material within  forty-eight  (48) hours after the receipt of  
the notice to do so, or  if he does not make satisfactory progress, the Project 
Manager may cause said work or material  to be removed and satisfactorily 
replaced by other means.   The expense thereof shall be charged to the  
Contractor.   Such expense shall be deducted from  any  monies  due  or  to  
become  due  to the Contractor under  the Contract.   Upon completion of the 
Contract, the entire work shall be delivered to the City in a satisfactory working 
condition. 

 
10. ADJUSTMENT OF STREET STRUCTURES – Not used. 
 
11. EMPLOYMENT OF SKILLFUL WORKMEN - The Contractor shall employ 

only competent, skillful  workers to do or supervise the work. Whenever the 
Project Manager shall, in writing, notify the Contractor that any person employed 
on  the  work  is,  in  his  opinion, incompetent, disobedient, disorderly,  
discourteous or otherwise unsatisfactory,  such person shall be removed and shall 
not again be employed on the work except with the consent of the Project 
Manager. 

 
12. TIMBER, BUSH, AND DEBRIS – Not used. 

 
13. CONSTRUCTION OUTSIDE THE RIGHTS OF WAY OF THE CITY – Not 

used. 
 

14. CONSTRUCTION IN VICINITY OF TREES – Not used 
 

            15.       UTILITIES 
The Contractor shall be responsible for contacting all agencies relative to their  
installations and for locating them in the field.  The Contractor shall be prepared 
to modify operations in order to accommodate utilities and shall bear the expense 
of all repairs to utilities damaged as a result of activities undertaken as part of the 
project.  

 
 16. SCHEDULE OF WORK 

At commencement of work, the Contractor shall provide a Schedule for the work 
to the Project Manager, indicating each day on which work will be performed. 
The Contractor shall give prior notice to the Project Manager of any deviation 
from the Schedule.  
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M.     REMOVAL OF DEFECTIVE WORK AND CONDEMNED MATERIAL 
 

    1.  DEFECTIVE WORK - Neither the inspection or supervision of the work, nor the 
presence or absence  of  any  employee  of the City during the execution of any part 
of the  work, shall relieve the Contractor of any of his obligations under the 
Contract or of conforming  his work  to the lines, grades, elevations and 
requirements given  by  the  Project Manager or indicated in the specifications.  
Defective work shall be  made good  and unsuitable material  will  be rejected, 
notwithstanding that such work and material  may have  been previously  
overlooked and accepted or estimated for payment.  If the work or any  part  thereof  
shall  be found defective or to  have  been  damaged  at any time before the final 
acceptance of the whole work, the Contractor  shall make good  such defective and 
damaged work at his own cost, even though said defect or  injury may not have  
been due  to any act, default or neglect on the Contractor's part.  All materials shall  
be carefully examined  by the Contractor for defects just before placing, and any 
material found  defective shall not be placed in the work. 

 
   2.  REMOVAL OF CONDEMNED MATERIAL - If any material brought upon the 

site or selected for use in the work  shall   be  condemned  by  the Project Manager  
as unsuitable or not in conformity with the Contract Documents, the Contractor shall 
forthwith remove it from  the City.  Condemned materials not removed within 
forty-eight (48) hours after  the  receipt  of   notice by the Contractor,  may  be 
removed  by the City and the cost  of said  removal shall  be deducted from any 
monies  due or  to become  due to the Contractor under the Contract. 
 

2. WORK INSTALLED WITHOUT REQUIRED INSPECTION - Any work that is 
 installed  or performed without an inspection required by specifications or orders 
of the Project Manager is subject to being uncovered, removed and redone, at the 
cost of the Contractor. 

 
N. SUSPENSION, ABANDONMENT OR DELAY IN THE WORK 

       
1.      SUSPENDING WORK - The City may suspend the whole or any part of the work 

 under this Contract, if in its judgment such action is necessary or advisable.  
 
2. ABANDONMENT OR DELAY IN THE WORK - If the work under this Contract 

shall be abandoned by the Contractor, or if at any time the Project Manager shall 
determine that  the performance of the Contractor is   unnecessarily   or  unreasonably 
delayed, or that the  Contractor is violating one or more  provisions of the Contract, or 
is executing the same in bad  faith, or  if  the work  is not fully  completed  within  the 
time allowed for it completion, together with such  extensions of time as may  have   
been granted,  the City, by written notice, may order  the  Contractor  to discontinue  
all  work under the Contract,  or any  part  thereof.   Upon receipt of such notice, the 
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Contractor shall discontinue the work, or such part  thereof, and the City shall have the 
right to complete said  work  and charge the Contractor for same.  The City may 
deduct the entire cost of said work from any monies due or to become due the 
Contractor under the Contract. For such completion of the work, the City may take  
possession of  and use any or all  materials, tools, machinery and appliances  found  on  
the site of the work.   

      
                When any part of the Contract is carried out by the City under this section, the 

    Contractor shall continue the remainder of the work in conformity with the terms of 
    the Contract and in such manner  as not  to interfere with the workmen employed by 
    the City.  

 
O. WAIVER OF CONTRACT AND RIGHT OF RECOVERY 
 

1. WAIVER OF CONTRACT - Neither the acceptance of the whole or any part of the 
work by the Project Manager or the City or any of its employees, or any order, 
measurement  or  certified  by  the Project Manager, or any order of the City for the 
payment of money, or any payment by the City for the whole or any part of the work, 
or any extension of time, or  any  possession  taken  by  the  City  or  its employees,  
shall  operate  as  a  waiver  of  any portion of  the Contract  or of  any power therein 
reserved to the  City,  or  any  right  to damages therein  provided, nor shall any 
waiver of any breach of the Contract be held  to be  a waiver of any other or 
subsequent breach.  

 
2. RIGHT OF RECOVERY - The City shall not be precluded or estopped by any  

certificate made or given by the City or any  of its agents, servants, or  employees,  
under any provision of  the Contract,  from showing the true and correct amount and 
character of  the work done and materials  furnished by  the Contractor or any other  
person  under  the  Contract,  at  any time before or after the final  completion  and 
acceptance  of  the  work  and  payment  therefore, or from showing at any time that  
any such certificate   is   untrue and/or incorrect  or improperly made in  any 
particular,  or  that the work,  or  any  part  thereof,  does  not  in fact conform to the 
Contract Documents.   Notwithstanding any such certificate, or payment made by 
reason thereof, the City  shall  not  be  precluded  or estopped from demanding and 
recovering from the Contractor such damages as it may sustain by reason of his 
failure to comply with the terms of the Contract.  

 
P. USE OF THE PREMISES 
 

The City of College Park will have the right to enter the premises for the purpose of 
doing work not covered  by  the Contract  Documents.  This provision shall not be 
construed as relieving the Contractor of the sole responsibility for the care and 
protection of the Work or the restoration of any damaged work. 
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Prior to substantial completion, the City may use any completed or substantially 
completed portion of the work.  Such use shall not constitute an acceptance of such 
portions of the work. 

 
Q. PAYMENTS TO THE CONTRACTOR 
 

1. CURRENT ESTIMATES - The Contractor will prepare, on a monthly basis, his 
written estimate of the amount of work completed under the Contract.  Current 
estimates shall not contain any allowance for materials delivered upon the site of 
the Work but not incorporated therein, and the Contractor shall not be entitled to 
receive any payment therefore. 

 
Upon approval by the Project Manager, the City will pay to the Contractor up to 
ninety-five percent (95%) of the total amount of the estimate, provided, however, 
that the City may retain out of any such payments any or all sums it is authorized 
to retain by the terms of the Contract and/or any applicable law.  The City will 
pay the contract price, less 5% retainage, to the Contractor upon completion of the 
contract work, and correction of any deficiencies discovered as a result of final 
inspection.  The said retainage is held as security for performance and not as 
liquidated damages and the forfeiture of the retainage shall not release the 
contractor from any liability in excess of the retainage. The City shall be entitled 
to retain an additional five percent (5%) of the estimate pending receipt from the 
Contractor of any certificates required by the Project Manager from utilities.  
Further, payments on current estimates may be withheld at any time if, in the 
judgment of the Project Manager, the Contractor is not in compliance with the 
terms of the Contract. 
 
At the time of each request for payment or draw, the Contractor shall provide 
payment certification from each subcontractor whose bills for labor or materials 
were included in any prior request for payment. 

 
2. MEASUREMENT OF WORK AND MATERIAL - All quantities, work and 

material  to be paid for will be measured and determined by the Contractor 
according to the specifications, drawings, additional instructions in  writing, and 
detail drawings that may be given to carry out the work required  by the Contract 
Documents.  The Project Manager may measure and/or verify the quantities, work 
and material submitted by the Contractor, at his discretion.  No allowance will  be 
made for any  excess above the quantities required by the   specifications, 
additional instructions in writing,  and  detail drawings on any  part of the  Work,  
except where such excess material has been supplied or work done by order of the 
Project Manager  and in  the absence of  default or negligence  on  the  part  of  
the Contractor.  Should the dimensions  of any  part of the work  or of  the 
materials  be less than those required by the drawings or the  directions of the 
Project Manager, only the actual quantities placed will be allowed in the 
calculations of the total price to the City. 
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3. EVIDENCE OF PAYMENT - The Contractor shall certify to the City  within  ten  

(10)  days  after the final completion and acceptance of the whole  work under the 
Contract,  that all  persons, partnerships and corporations  who  have  done  work  or  
furnished materials under  the Contract,  or in or about the work contracted for, have  
been fully paid or secured. In the event such evidence is not furnished by the 
Contractor, such amount as may be deemed necessary  by the  City to  pay such 
claims may be retained by the City  out of  any money due the  Contractor  under  the  
Contract  until  such claims have been fully  discharged.   
 

4. FINAL ESTIMATE - When  the Project Manager  shall deem that the Contractor 
shall have fully completed the work under the Contract,  he shall  make a written 
final estimate based upon actual measurements, of the whole  amount of  
authorized work  done by the Contractor  and  of  the  value  thereof under the 
terms of  the Contract,  and shall  certify to the City the  completion of the work 
and the amount of  the  final estimate.  All current estimates are subject to 
correction in the final estimate.  The Project Manager’s measurements  upon  
which   the  final estimate is based,  shall  be  deemed to be, and shall be, final and 
conclusive. 

 
Upon approval of the final estimate, the City will notify   the  Contractor,   in  
writing,  of  the acceptance of the work and transmit to him  a copy of  the final 
estimate.  Out  of  the  amount representing the total of the final  estimate, the City 
shall  deduct retainage of  five (5) percent, which shall be in addition to  any  and  
all  other  amounts which under the  Contract it  is entitled or required to retain, 
and shall hold  said sum  for a  period of sixty (60) days from  and  after  the  date 
of payment of  the final  acceptance for that phase.  Such  part as may be 
necessary, or all of said  retained  sum, shall  be  applied to any expense which 
may be deemed to have been caused by failure  of the Contractor to comply with 
the terms  of  the  Contract,  or to any breach of the Contract on the part  of the 
Contractor.  The City shall be empowered to make any required  repairs or 
renewals during said period without notice  to the Contractor  if  it  shall  judge 
such action to be necessary, or  if  after  notice,  the Contractor shall refuse  or 
neglect  to do said required work or make satisfactory progress  thereon within 
such period as the Project Manager shall consider necessary or reasonable.  
Further, the City is entitled to retain five percent (5%) of said sum pending receipt 
from the Contractor of any certification required by the Project Manager from 
utilities.  In addition, the City shall retain those sums equal to any outstanding 
unpaid amounts claimed by any suppliers, sub-contractors, or others for labor or 
materials contributed to the work. 

 
Within fifteen (15) days after the approval of the final acceptance, the City will  
pay  to the Contractor those sums remaining after the deductions as set out herein. 
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5. FINAL PAYMENT - Upon the expiration of the aforesaid period of six (6) 
months succeeding the  payment  of  final  estimate, the City will  pay to  the 
Contractor all sums  reserved or  retained, less such amounts as it may be entitled 
under the provisions of the Contract to permanently retain. 

 
R .      ACCEPTANCE OF FINAL PAYMENT AS RELEASE 
 
 The acceptance by the Contractor of the final payment shall release the City  and every 

officer, employee and agent thereof,  from all claims  by the Contractor made for work 
and/or materials provided under the Contract. 

 
S.       LIABILITY INSURANCE AND INDEMNIFICATION 
 

Contractor will purchase from insurance companies, government self-insurance pools or 
government self-retention funds, authorized to do business in Maryland and maintain 
during the entire term of this Contract, comprehensive general liability insurance, 
automobile liability insurance, and workers’ compensation insurance with limits of not less 
than those set forth below.  On each policy, Contractor will name the City as an additional 
insured, with the exception of the workers compensation insurance, and will provide an 
additional insured endorsement. 

 
i. Comprehensive General Liability Insurance:   

(1) Personal injury liability insurance with a limit of $2,000,000 each 
occurrence/aggregate; 

(2) Property damage liability insurance with limits of $2,000,000 each 
occurrence/aggregate. 

 
All insurance shall include completed operations and contractual liability 
coverage. Contractor shall obtain builder’s risk insurance in an amount 
appropriate to cover potential losses. The City will not be liable for any 
damages during construction. 

ii. Automobile Liability Coverage: Automobile fleet insurance $1,000,000 for 
each occurrence/ aggregate; property damage - $500,000 for each 
occurrence/aggregate.)   

 
iii. Workers’ Compensation Insurance:  Contractor shall comply with the 

requirements and benefits established by the State of Maryland for the 
provision of Workers’ Compensation insurance.  Contractor shall provide 
workers’ compensation insurance meeting the statutory limits for Maryland and 
Employers’ Liability limits of $500,000.  All corporations are required to 
provide Workers’ Compensation Certificates of Insurance. 

 
Contractor covenants to maintain insurance, in these amounts, which will insure all activities 
undertaken by Contractor on behalf of the City under this Agreement.  Copies of the 
certificates of insurance and additional insured endorsements for all required coverage shall 
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be furnished to the City within ten (10) days following the execution of this contract and 
prior to commencement of any work. The City shall receive 30 days prior notice of any 
amendment, reduction or elimination of the insurance coverage required herein.  

 
Provision of any insurance required herein does not relieve Contractor of any of the 
responsibilities or obligations assumed by the Contractor in the contract awarded, or for 
which the Contractor may be liable by law or otherwise.  Provision of such insurance is not 
intended in any way to waive the City’s immunities or any damage limits applicable to 
municipal government as provided by law. 
 

The Contractor shall also furnish to the City a Certificate of Insurance and additional 
insured endorsement in like amounts for any approved sub-contractor prior to 
commencement of work in the City. 
 

The required insurance may be in policy or policies of insurance, primary and excess, 
including the so-called umbrella or catastrophe form and must be placed with insurers 
rated “A-” or better by A.M. Best Company, Inc., provided any excess policy follows 
form for coverage. Coverage will be primary and noncontributory with any other 
insurance and self-insurance. 
 
Any special. hazards, such as blasting, shall be covered by a rider or riders to the Public 
Liability and/or Property Damage Insurance policy or policies to cover  any special 
hazards which may develop in the course of the work with such companies and in such 
amounts as may be approved by the City. 

 
The Contractor shall indemnify and save harmless the City, its officers, agents, servants, 
and employees, from all suits, actions, and damages or costs of every kind and 
description arising directly or indirectly out of the performance of the Contract, including 
attorneys fees, whether caused by actions or omissions on the part of the Contractor, its 
agents, servants and employees, or to other causes. 
 
A rider or riders to the Public Liability and/or  Property   Damage   Insurance   policy  or 
policies  to  cover  any special hazards which may develop  in  the  course  of  the  work  
with such companies and  in such amounts as may be approved by the City. 

 
The City shall be  named  as  Insureds  on the Comprehensive General Liability 
Insurance, the Automobile Fleet Insurance,  Professional Insurance and the Property 
Damage Insurance by additional insured endorsement.  
 
A Certificate of Insurance shall be provided to the City by the Contractor within ten days 
after the award of the contract.  The Certificate shall demonstrate that the Contractor has 
complied with the requirements of this section and be in a form acceptable to the City. 
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T. RESOLUTION OF CONTRACT QUESTIONS 
  
 The Project Manager shall decide any and all questions which may arise as to the quality 
 and acceptability of materials furnished and work performed and as to the manner of 
 performance and rate of progress of the work and shall decide all questions which may 
 arise as to the interpretation of any or all plans relating to the work and of the  
 specifications and all questions as to the acceptable fulfillment of the Contract on the 
 part of the Contractor; and the Project Manager shall determine the amount and quantity 
 of the several kinds of work performed and materials which are to be paid for under the 

Contract and such decision shall be final and conclusive and such determination shall be 
a condition precedent to the right of the Contractor to receive any money due under the 
Contract.  Any doubt as to the meaning of  the wording of the specifications, the 
Contract, the intent of the plans and all directions and explanations requisite or necessary 
to complete the work, or make definite any of the provisions of the specifications, 
Contract or plans and to give them due effect, will be interpreted by the Project Manager.  
The decision of the Project Manager shall be final. 

 
U. DISPUTES 
 

Except as may otherwise be provided herein, all disputes arising under or as a result of a 
breach of the contract which is awarded which are not disposed of by mutual agreement 
shall be resolved in accordance with this clause. 
 
As used herein, “claim” means a written demand or assertion by one of the parties 
seeking, as a legal right, the payment of money, adjustment or interpretation of contract 
terms, or other relief, arising under or as a result of the contract. 
 
A claim by the Contractor shall be in writing and submitted to the Project Manager for 
decision.  A claim by the City shall be submitted to the Contractor by the Project 
Manager.  When a controversy cannot be resolved by mutual agreement, the matter shall 
be resolved by litigation in the courts of the State of Maryland. 
 

V. NON-DISCRIMINATION 
 

Discrimination based on race, religion, sex, age, ethnicity, ancestry or national origin, 
physical or mental disability, color, marital status, sexual orientation, gender identity, 
genetic information, political affiliation or any other factors not related to the ability to 
perform the work is expressly prohibited.  

 
 

W.        GUARANTEE OF UNIT PRICE 
 

The unit prices in the Contract shall be guaranteed by the Contractor for up to and until 
the completion of those phases identified to be performed during the Contract period. 
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X. WAIVER OF LIENS 
 

The Contractor shall provide a signed, notarized waiver of liens to the Project Manager 
upon completion of the work, which shall state that all liens have been fully paid. 
 
Y. INTERIM AND FINAL INSPECTIONS 

Upon completion of the work, or various phases of the work, or at any other time, as appropriate, 
the Project Manager, in conjunction with any required governmental inspector, will inspect the 
completed project or any part thereof, and if deficiencies are present, shall so inform the 
Contractor, who shall have all said deficiencies corrected. The Contractor is responsible for 
ensuring that all necessary inspections are scheduled and performed by the appropriate individual 
and/or agency.  The Project Manager shall be notified immediately of any adverse or unexpected 
conditions located in the field in order to allow for inspection before further action is taken or 
work performed in that area.  Neither the Project, nor any part thereof, is considered to be 
accepted until the work is complete and final project acceptance has occurred.  Contractor is 
responsible for maintaining the work to specifications until final acceptance. The Contractor shall 
permit inspection of its operations, at any time, by the City or its authorized representatives, to 
determine that standards of quality are being met. 

 
 
Z.    CONFLICT WITH OTHER PROVISIONS 

 
In the event of a conflict between these General Terms and Conditions,  Drawings/Plans, and the 
Contract, the Drawings/Plans will prevail over the Contract, which will prevail over the General 
Terms and Conditions.  
 
AA.  HAZARDOUS SUBSTANCES 
 
Contractor must comply with all applicable Federal, State, County and local laws, 
ordinances and regulations relating to hazardous and toxic substances including such laws, 
ordinances, and regulations pertaining to access to information about hazardous and toxic 
substances and as amended from time to time. Contractor shall provide to the City a 
"Material Safety Data Sheet" including reference to the purchase order number, or in the case 
of a controlled hazardous waste substance, a hazardous waste manifest for all hazardous 
chemicals listed or subsequently added to the Chemical Information List in compliance with 
applicable laws, ordinances and regulations. 
 
BB. PRE-WORK INSPECTION 
 
Prior to the commencement of the installation of the roof,  the Contractor and the City shall 
perform an inspection to document the existing condition of the roof, flashing, parapet walls, 
curbs, roof penetrations, and any other roofing related aspects.  
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TO BE SUBMITTED WITH BID 
 

CITY OF COLLEGE PARK, MARYLAND 
Request for Proposals CP-17-09 

ROOF REPLACEMENT – YOUTH AND FAMILY SERVICES BUILDING  
BID PROPOSAL FORM (3 PAGES) 

 
CITY OF COLLEGE PARK    BID DUE DATE: December 7, 2016 
Department of Finance    TIME:   3:00 p.m. 
4500 Knox Road      
College Park, MD 20740 
 
______________________________________________________________________________ 
    (to be filled out by bidding company) 
hereby submits the following proposal for the Roof Replacement – Youth and Family Services 
Building CP-17-09.  Having carefully examined the Request for Bid Proposals, Instructions to 
Bidders, the General Provisions, Special Provisions, the Plans and Specifications, the proposed 
Contract and Addenda Numbered ________________ (complete if any addenda were issued, or 
enter “None”), and having received clarification on all items of conflict or upon which any doubt 
arose, and understanding that all unit prices bid will remain in effect throughout the term of the 
contract, whether completed at one time or in interrupted phases, the undersigned proposes to 
furnish all labor, equipment, materials, etc., required by the documents for the entire work, all in 
strict accordance with the contract documents, for the stipulated sum of: 
 
A. Roof Replacement, with removal and disposal of existing roof – Total Price to include all permits 
and bonds – Do not include pricing for time and materials to replace any or all deteriorated 
plank board or to replace any rotted or damaged wood, including rake boards, fascia, trim, 
molding (including priming and painting to match existing trim), which are included in B 
and C below.   
 
___________________________________________ 
  (Written) 
 
$ __________________________________________ 
  (Figures) 
 
 
B. Time and materials at $12.00 per linear foot to replace any or all deteriorated plank board     
 
 C. Time and materials at $5.00 per square foot to replace any rotted or damaged wood   
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SPECIAL TERMS AND CONDITIONS: 
 
A.  Failure to properly and completely fill in all blanks may be cause for rejection of this 
      proposal. 
 
B.      It is understood that the proposal price will be firm for a time period of one hundred 

twenty (120) calendar days from the proposal opening date, and that, if the undersigned 
is notified of acceptance of this proposal within this time period, the Bidder shall execute 
a contract for the above stated compensation.  No Bidder may withdraw the bid within 
one hundred twenty (120) days after the opening thereof.  Negligence on the part of the 
Bidder in preparing the Bid confers no right to the withdrawal of the Bid after it has been 
opened. 

 
 
B. Should the Contractor fail to complete the work within the time specified, the Contractor 

shall reimburse the City for any extra administrative and inspection costs necessitated by 
the continuance of the work beyond the time herein specified for completion.  Such extra 
administrative costs charged to the Contractor as hereby agreed to in no way constitutes a 
penalty, but said costs represent additional expense to the City caused by delayed 
prosecution of the work by the Contractor.  Such additional expense will be deducted 
from the monies due the Contractor at the time of final payment, recognizing any 
extensions of time granted by the City as herein provided in the Special Terms and 
Conditions. 

 
The expenses for extra administration and inspection will be: 

 
$100.00 per calendar day 

 
Payment of the City’s expenses as set forth herein shall be in addition to the Contractor’s 
obligation as set forth in any other section hereof. 

 
D. The prices shall be stated in both words and figures. 
 
E. In submitting this bid, the Bidder certifies that the Bidder: 

1. Currently complies with the conditions of §69-6 “Equal Benefits” of the City Code, 
by providing equality of benefits between employees with spouses and/or dependents 
of spouses and employees with domestic partners and/or dependents of domestic 
partners, and/or between spouses of employees and/or dependents of spouses and 
domestic partners of employees and/or dependents of domestic partners; or 
2. Will comply with the conditions of §69-6 at time of contract award; or 
3. Is not required to comply with the conditions of §69-6 because of allowable 
exemption. 

 
G. In submitting this bid, the Bidder certifies that the Bidder does not discriminate on the 

basis of age, race, color, creed, pregnancy, religion, national origin, ancestry, disability, 
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marital status, sex, sexual orientation, gender identity, physical characteristic or other 
unlawful basis of discrimination. 

 
 
Name of Bidder: ________________________________________________________________ 
 
Name of Individual Authorized to Bind the Bidder _____________________________________ 
 
Signature: _____________________________________________________________________ 
 
Federal ID Number: _____________________________ 
 
Date: __________________________________________ 
 
 
              
 Construction Firm License No.    Date Issued 
 
       
 Place of Issuance 
How did you learn about this RFP? 
  City Staff                                           eMaryland Marketplace 
  findrfp.com                                        Other (please specify): __________________ 
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TO BE SUBMITTED WITH BID     Attachment A 

 
RFP CP-17-09 

NON-COLLUSION AFFIDAVIT 
 
The following affidavit is attached hereto and made a part thereof. 
 
STATE OF                                                               ) 
                                                                                       ss: 
CITY/COUNTY OF                    __                        ) 
 
                                                                     being first duly sworn, deposes and say:  That he/she  

(name of affiant) 
 
is the   
 (Title) 
 
of   
 (Name of Corporation) 
 
(or a partner of  ). 
 (Name of Partnership) 
 
The party making the foregoing Bid; that (he has not) (no officer of the said Corporation has) (no 
member of the said Partnership has) nor has any person, Firm or corporation acting on (his) (its) 
(their) behalf, agreed, conspired, connived or colluded to produce a deceptive show of 
competition in the compilation of the Bid being submitted herewith; and that (he) (the said 
Corporation) (the said Partnership) has not in any manner, directly or indirectly entered into any 
Agreement, participated in any Collusion to fix the Bid Price of the Bidder herein or any 
competitor, or otherwise taken any action in restraint of free competitive bidding in connection 
with the contract for which the within Bid is submitted; that in making this Affidavit, the Affiant 
represents that he/she has personal knowledge of the matters and facts herein stated.  I HEREBY 
CERTIFY UNDER THE PENALTIES OF PERJURY THAT THE FOREGOING IS TRUE TO 
THE BEST OF MY KNOWLEDGE AND INFORMATION 
 
 

 (SEAL) 
To be signed by Bidder, if the Bidder is an 
Individual, or by a Partner, if the Bidder is a 
Partnership, or by a duly authorized Officer, 
if the Bidder is a Corporation  
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TO BE SUBMITTED WITH BID     Attachment B 
 

RFP CP-17-09  
AFFIDAVIT WITH RESPECT TO NON-CONVICTION, NON-

SUSPENSION AND FALSE PRETENSES 
 
 
I hereby affirm that: 

(1) I am the ___________________________ (Title) and duly authorized representative 
of ______________________________ (Name of Business Entity) whose address is 
________________________________ and that I possess the legal authority to make 
this affidavit on behalf of myself and the firm for which I am acting. 

(2) Except as described in Paragraph 7 below, neither I nor the Business Entity nor, to the 
best of my knowledge, any of its officers, directors, or partners or any of its 
employees directly involved in obtaining contracts with the State, or any county, bi-
county or multi-county agency or subdivision of the State have been convicted, or in 
an official investigation or other proceeding admitted in writing or under oath, acts or 
omissions which constitute bribery, attempted bribery or conspiracy to bribe under 
the provisions of Criminal Law Article of the Annotated Code of Maryland or under 
the laws of any state or the federal government (conduct prior to July 1, 1977 is not 
required to be reported); and 

(3) Except as described in Paragraph 7 below, neither I nor the Business Entity nor, to the 
best of my knowledge, any of its officers, directors, or partners or any of its 
employees directly involved in obtaining contracts with the State, or any county, bi-
county or multi-county agency or subdivision of the State have been convicted under 
a State of federal law or statute of any offense enumerated in §16-208 of the State 
Finance and Procurement Article; and 

(4) Except as described in Paragraph 7 below, neither I nor the Business Entity nor, to the 
best of my knowledge, any of its officers, directors, or partners or any of its 
employees directly involved in obtaining contracts with the State, or any county, bi-
county or multi-county agency or subdivision of the State have been found civilly 
liable under a State or federal antitrust statute as provided in §16-208 of the State 
Finance and Procurement Article. 

(5) Except as described in Paragraph 7 below, neither I nor the Business Entity nor, to the 
best of my knowledge, any of its officers, directors, or partners or any of its 
employees who will provide, directly or indirectly, supplies, services, architectural 
services, construction related services, leases of real property, or construction have 
been debarred or suspended under this subtitle  

(6) Except as described in Paragraph 7 below, neither I nor the Business Entity nor, to the 
best of my knowledge, information and belief, any officer, director, partner, member 
or associate thereof; nor any of its employees directly involved in obtaining contracts 
with the Town, has been convicted of false pretenses, attempted false pretenses or 
conspiracy to commit false pretenses under the laws of any state or federal 
government, based upon acts committed after July 1, 1981. 
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(7) State “none” below or, as appropriate, list any suspension, debarment, conviction, 
plea or admission described in Paragraph 2 - 6 above, with the circumstances, date, 
court, official or administrative body, the individuals involved and their position with 
the firm, and the sentence or disposition, if any. 

________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 

I acknowledge that this affidavit is to be furnished, where appropriate, to the City of College 
Park, Maryland, under Section 16-311 of the State of Maryland Finance and Procurement Article 
of the Annotated Code of Maryland.  I acknowledge that, if the representations set forth in this 
affidavit are not true and correct, the City of College Park may terminate any contract awarded 
and take any other appropriate actions.  I further acknowledge that I am executing this affidavit 
in compliance with Section 16-309 of the State Finance and Procurement Article of the 
Annotated Code of Maryland, which ordains that any person convicted of bribery (upon acts 
committed after July 1, 1977) in furtherance of obtaining a contract from the State or any 
subdivision of the State of Maryland shall be disqualified from entering into a contract with the 
Town. 
 
I do solemnly declare and affirm under the penalties of perjury that the contents of the affidavit 
are true and correct. 
 
              

Date       Signature 
 

Printed Name:____________________________________ 
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TO BE SUBMITTED WITH BID      Attachment C 
 

RFP CP-17-09 
CONTRACTOR’S QUALIFICATION QUESTIONNAIRE 

 
 
 IMPORTANT 
 
This questionnaire is intended as a basis for establishing the qualifications of Contractors for 
undertaking this Project and working under the jurisdiction of the City of College Park, 
Maryland. 
 
1. GENERAL 
 
(a)  Legal Title and Address of Contracting Organization 
 
  
 
  
 
  
 
Telephone:  _________________________      FAX:  __________________________________ 
 
E-mail:    
 
(b)  Name of Contractor's Representative, Title and Address 
 
  
 
  
 
  
 
  
 
(c)  Check one: 
              Corporation 
              Partnership 
              Individual 
 
Name and Address of your Bonding Company:                     CIRCLE BELOW WHETHER: 
                                                                                       Union 
                                                                                       Non Union 
                                                                                       Open Shop 
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(d)  If a Corporation - State: 
 
Date of Incorporation ____________ 
 
State in which Incorporated ________________________________ 
 
Name and Title of              Date of  
Principal Officers               Assuming Position Address                          Phone Number 
 
________________________________________ ____________________________________ 
________________________________________ ____________________________________ 
________________________________________ ____________________________________ 
________________________________________ ____________________________________ 
 
(e)  If Partnership - State: 
 
Date of Organization               Nature of Partnership (General, Limited or Association) 
  
 
Names and Addresses of Partners:            Phone Number                              Age 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
 
(f)  If Individual - State: 
 
Full Name, Address, and Phone Number of City   
  
 
(g)  Is any member of your organization employed by the State of Maryland, any County or 
municipal corporation in Maryland, a member of any State Institution's Board of Managers or 
Trustees, or in any way officially connected with the State, County or Local Governments?  If 
yes, explain. 
  
  
 
(h)  Give name and date about any site development project you have failed to complete (use 
separate sheet if necessary).   
 
(i)  Has your organization ever been party to any criminal litigation as a result of services 
rendered, regarding work performance, methods, costs, etc?  If yes, explain.   
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2. FINANCIAL 
 
(a)   Give value of any judgments or liens outstanding against your organization.    
  
 
(b)  Has any Bonding Company refused to write or issue a bond for you on any construction 
work?                  If yes - Explain.    
  
  
 
(c)  Give maximum value of contract work for which you could obtain a bond.    
  
 
(d) Is your organization licensed in the State of Maryland for the current year?  ______________ 
 
I HEREBY CERTIFY UNDER THE PENALTIES OF PERJURY THAT THE FOREGOING IS 
TRUE TO THE BEST OF MY KNOWLEDGE AND INFORMATION 
 
 
DATED at              _________               this         day of                              . 2016. 
 
 

By   
                                                                                                                  (Signature) 
 

  
                                                                                                      (Title of Person Signing) 
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TO BE SUBMITTED WITH BID 
  

RFP CP-17-09 
REFERENCES 

 
List at least three (3) and up to six (6) projects--include the following information: 
 
1.     

Name of Project 
 

  
Physical Address, including City and State 

 
  
Point of Contact, including address and phone number 

 
  

 
  
Brief description of project 

 
Percentage of work forces participating on project: ______________________________ 

 
Construction value: _____________________________ 

 
 
 
 
2.     

Name of Project 
 

  
Physical Address, including City and State 

 
  
Point of Contact including address and phone number 

 
  

 
  
Brief description of project 

 
Percentage of work forces participating on project: ______________________________ 

 
Construction value: _____________________________ 
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3.     
Name of Project 

 
  
Physical Address, including City and State 

 
  
Point of Contact including address and phone number 

 
  

 
  
Brief description of project 

 
Percentage of work forces participating on project: ______________________________ 

 
Construction value: _____________________________ 

 
 
 
4.     

Name of Project 
 

  
Physical Address, including City and State 

 
  
Point of Contact including address and phone number 

 
  

 
  
Brief description of project 

 
Percentage of work forces participating on project: ______________________________ 

 
Construction value: _____________________________ 
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5.     

Name of Project 
 

  
Physical Address, including City and State 

 
  
Point of Contact including address and phone number 

 
  

 
  
Brief description of project 

 
Percentage of work forces participating on project: ______________________________ 

 
Construction value: _____________________________ 

 
 
 
 
6.     

Name of Project 
 

  
Physical Address, including City and State 

 
  
Point of Contact including address and phone number 

 
  

 
  
Brief description of project 

 
Percentage of work forces participating on project: ______________________________ 

 
Construction value: _____________________________ 
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TO BE SUBMITTED WITH BID     Attachment D 
 

RFP CP-17-09 
BID BOND 

 
 
KNOW ALL MEN BY THESE PRESENTS:  
 
that we, ______________________________ as Principal, hereinafter called the  
 
Principal, and ____________________________ a corporation duly organized under the  
 
laws of the State of  _______________________________, as Surety, hereinafter called  
 
the Surety, are held and firmly bond unto City of College Park, hereinafter called “City”,  
 
for the sum of _______________________, for the payment of which sum, the said  
 
Principal and the said Surety bind ourselves, our heirs, executes, administrators,  
 
successors, and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted a bid for: 
 
 
 
 
NOW, THEREFORE, if the Principal, upon acceptance by the City if its bid identified above, 
within the period specified herein for acceptance, being 120 days if no period is otherwise 
specified, shall execute such further contractual documents, if any, and give such bond(s), as 
may be required by the terms of the bid as accepted within the time specified, being ten (10) days 
if no period is otherwise specified, after receipt of the forms, or in the event of failure so to 
execute such further contractual documents and give such bonds, if the Principal shall pay the 
City for any cost of procuring the work which exceeds the amount of its bid, then the above 
obligation shall be void and of no effect. 
 
The Surety executing this instrument hereby agrees that its obligation shall not be impaired by 
any extension(s) of the time for acceptance of the bid that the Principal may grant to the City, 
notice of which extension(s) to the Surety being hereby waived; provided that such waiver of 
notice shall apply only with respect to extensions aggregating not more than 120 calendar days in 
addition to the period originally allowed for acceptance of the bid. 
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In Presence of: 
 
WITNESS:      Individual Principal 
 
_______________________    _______________________(SEAL) 
 
 
 
Co-partnership Principal 
 
________________________ 
(Name of Co-Partnership) 
 
WITNESS: 
 
_________________________  By:_________________________(SEAL) 
 
_________________________  By:_________________________(SEAL) 
 
_________________________  By:_________________________(SEAL) 
 
 
 
 
Corporate Principal 
 
___________________________________ 
(Name of Corporation) 
 
Attest: 
 
___________________________________  By:__________________________ 
Corporate Secretary        

 Title _________________________ 
AFFIX 

CORPORATE  
SEAL  

SURETY  __________________________________ 
      Name of company 
      
Attest:         
 
___________________________________  By:__________________________ 
       

                                                              Title: ________________________ 
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CORPORATE ACKNOWLEDGEMENT – Signing Bond 

 
STATE OF MARYLAND   )  ss: 
CITY/COUNTY OF ___________________)   : 
 
 
On this _____________ day of ___________________, 2016, before me, the undersigned  
 
notary public, personally appeared ______________________________________________, 
              (Corporate Secretary or other Officer) 
and acknowledged as follows:  
 
 That he/she is the __________________________________________  of the 
    (Title) 
________________________________________, a corporation in good standing in the State of  
  (Name of Corporation) 
Maryland and named as Principal in the attached instrument; 
 
 That _________________________ as _____________________ 
 
of said corporation, being so authorized, did sign the aforegoing instrument on behalf of the 
Principal;  
 
 That said signature is genuine and that said instrument was duly signed, sealed, and 
attested to on behalf of the said corporation by authority of the following officers of said 
corporation: 
 
 ________________________   ___________________________ 
  (Name)      (Title) 

 
________________________   ___________________________ 

  (Name)      (Title) 
 

________________________   ___________________________ 
  (Name)      (Title) 
 
and that said acknowledgement of the said instrument is the free act and deed of the said 
corporation. 
 
 
(SEAL)       ___________________________ 
         Notary Public    
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RFP CP-17-09 
PERFORMANCE BOND 

 
 

KNOW ALL MEN BY THESE PRESENTS, that we,                                
hereinafter known as the "Contractor," as Principal, and                               , as 
Surety, are held and firmly bound unto City of College Park as obligee, hereinafter 
known as the "Owner," in the penal sum of                                             lawful 
money of the United States of America, to be paid to the Owner, for the use and benefit 
of the said obligee, and all persons, doing work or furnishing skill, tools, machinery, or 
materials under or for the purpose of the Contract hereinafter named, for which 
payment, well and truly to be made, we bind ourselves, our successors and our several 
respective heirs, assigns, executors, and administrators, jointly and severally, firmly by 
present. 
 

AFFIXED WITH OUR SEALS THIS          day of                              , 20____. 
 

WHEREAS, the Contractor                                                             by an 
instrument in writing, bearing even date, with these presents, has contracted with the 
Owner to furnish all equipment, tools, materials, skill and labor for the completion of 
the work according to this Contract. 
 

All work to be performed in strict accordance with the attached Agreement or 
Contract, plans and specifications, which Contract is by this reference made a part 
hereof. 
 

NOW, THE CONDITION OF THIS OBLIGATION IS SUCH, that is the said 
Contractor                                                                                    shall complete the 
work provided for in said Contract according to the terms, and shall save the obligee 
hereunder free from all costs and charges that may accrue on account of the doing of 
the work specified in the Contract, and shall comply with the laws appertaining to said 
Contract, then this obligation shall be null and void; otherwise, it shall remain in full 
force and effect. 
 

AND THE FURTHER CONDITION OF THIS OBLIGATION IS SUCH, THAT IF 
                                                             as Contractor, shall fully and faithfully 
perform work in accordance with the terms of the annexed Contract during the original 
term thereof and any extensions thereof which may be granted by the Owner, with or 
without notice to the Surety, and the plans and specifications therein referred to, and 
provide the materials therein called for, and replace defective work or material for a 
period of one year after the completion of this Contract, and if the Principal shall satisfy 
all claims and demands incurred under such contract, and shall fully indemnify and save 
harmless the Owner from all costs and damages which it may suffer by reason of failure 
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to do so, and shall reimburse and repay the Owner all outlay and expense which the 
Owner may incur in making good any default, then this obligation shall be null and void, 
otherwise they                                                             , as Contractor, and 
                              , as Surety, jointly and severally agree to pay the Owner the 
difference between the sum of which the said                                 , as Contractor, 
would be entitled in the completion of the Contract, and that which the Owner, may be 
obliged to pay for the completion of the work by Contract or otherwise, and agree to 
pay any damage, direct or indirect or consequential, which said Owner may sustain on 
account of such work or on account of the failure of said Contractor, properly and in all 
things to keep and execute the provisions of the Contract. 
 

And the said                                                                                           , as 
Contractor, and                                                              as Surety, hereby further 
bind themselves, their successor, assigns, heirs, executors and administrators, jointly 
and severally, and agree that they shall indemnify and save harmless and shall pay all 
amounts, damages, costs and judgments which may be recovered against, and all 
expense incurred by, the Owner and all representatives of said Owner, from or arising 
out of all or any suits, actions or claims of any character brought on account of any 
injuries or damages sustained by any persons or property in consequence of any 
neglect in safeguarding the work or any such claim arising from any other act, 
omission, negligence or misconduct of the Contractor, his agents, representatives, 
servants and employees in the performance of said work or of the repair or 
maintenance thereof or the manner of doing the same, or the neglect of said 
Contractor, or agents or servants, or the improper performance of the said work by the 
Contractor or agents or servants, or the infringement of any patent rights by reason of 
the use of any equipment, or material, furnished under the said Contract, and will also 
pay any damages for delay in performance, as stated in the Contract; further, failure to 
do so with such person, firms, partnership, or corporation shall give them a direct right 
of action against the principal and surety under this obligation. 
 

As the said Surety, for value received hereby stipulates and agrees that no 
change, extension of time, alteration, or addition to the terms of the Contract of the 
work to be performed thereunder of the plans or specifications accompanying the 
same, shall in any way affect its obligation on this bond, and it does hereby waive 
notice of any change, extension of time, alteration or addition to the terms of the 
Contract or to the work or to the plans or specifications. 
 

Without limiting the effect of any other provision herein contained, this bond is 
to be construed as a statutory bond under the provision of:                               as 
amended to date. 
 

IN WITNESS WHEREOF, the said                                                              has 
caused                                                              corporate seal to be hereto affixed, 
and the presents to be signed in its name by                                                           , 
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and the said                                                                as Surety, has caused 
                                                             corporate seal to be hereto affixed and these 
presents to be signed in its name by                                                                          
 
(As to Contractor) CONTRACTOR (Seal) 
 
 
Signed, sealed and delivered in the presence of:                                                          
 
By:                                        L.S.                                 
 
Title:                                                               

 
 
(As to Surety) SURETY (Seal) 
 
 
Signed, sealed and delivered in the presence of:                                                          
 
By:                                              L.S.                                           

      Attorney-in-Fact 
 
APPROVED AS TO FORM     COUNTERSIGNED 
 
By:                                              L.S.                                           

       Resident Agent 
 
NOTE:  If the Principal is a corporation, the bond shall be signed by the President or 
Vice President, attested by the Secretary and the Corporate Seal Affixed.  If the 
principal is a partnership, the bond shall be signed in the partnership name by one of 
the general partners. 
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RFP CP-17-09 
LABOR AND MATERIALS BOND 

 
 
This Bond is issued simultaneously with the performance bond in favor of the Owner 
conditioned on the full and faithful performance of the Contract:  
 
                                                                                                                                                                                                                                                                         
 
KNOW ALL MEN BY THERE PRESENTS: that 
_____________________________________________________________________________                                                                    

                                                          (Here insert full name) 
 
______________________________________________________________________________                                                                                                                                                  
 (Address of legal title of Contractor) 
 
as Principal, hereinafter called Contractor, and  
 
______________________________________________________________________________ 
(Here insert full name and address of legal title of Surety) 
 
                                                                                                                                                                                                                           
a corporation created existing under the laws of the State of Maryland, hereinafter called Surety, 
are held and firmly bound unto City of College Park as Obligee, hereinafter called the Owner, for 
the use and benefit of claimants as herein below defined, in the penal sum of  
 
   
______________________________________________________________________________                                                                                                                                                    
(Full value of contract price in written words) 
 
in lawful money of the United States, for the payment whereof Contractor and Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 
 
WHEREAS                                                                                                                                  

 
Principal has a written agreement dated                                                      , 20                , entered 
into by Contractor with Owner in the sum of       which contract is by 
reference made a part hereof, and is hereinafter referred to as the Contract. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if, Contractor 
shall promptly make payment to all claimants as hereinafter defined, for all labor and material 
used or reasonably required for use in the performance of the Contract, and any authorized 
extension or modification thereof, including all amounts due for materials, lubricants, oil, 
gasoline, coal and coke, repairs on machinery, equipment and tools, consumed or used in 
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connection with the construction of such work, and all insurance premiums on said work, and for 
all labor, performed in such work whether by subcontractor or otherwise, then this obligation 
shall be void; otherwise it shall remain in full force and effect, subject however, to the following 
conditions; 
 

1.  A claimant is defined as one having a direct contract with the Contractor or with a 
Subcontractor of the Contractor for labor, material, or both, used or reasonably required for use 
in the performance of the Contract, labor and material being constructed to include that part of 
water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly 
applicable to the Contract. 
 

2.  The above named Contractor and Surety hereby jointly and severally agree with the 
Owner that every claimant as herein defined, who has not been paid in full before the expiration 
of a period of ninety (90) days after the date on which the last of such claimant's work or labor 
was done or performed, or materials we furnished by such claimant, may sue on this bond for the 
use of such claimant, prosecute the suit to final judgment for such sum of sums as may be justly 
due claimant, and have execution thereon.  The Owner shall not be liable for the payment of any 
costs or expenses of any such suit. 
 

3.  No suit or action shall be commenced hereunder by any claimant: 
 

     a)  Unless claimant, other than one having a direct contract with the Contractor, shall 
have given written notice the Contractor, the Owner or the Surety above named, within ninety 
(90) days after such claimant did or performed the last of the work or labor, or furnished the last 
of the materials for which said claim is made, starting with substantial accuracy the amount 
claimed and the name of the a party to whom the materials were furnished, or for whom the work 
or labor was done or performed.  Such notice shall be served by mailing the same by registered 
mail or certified mail, postage prepaid, in an envelope addressed to the Contractor, Owner and 
Surety, and any place where an office is regularly maintained for the transaction of business, or 
served in any manner in which legal process may be served in the state in which the aforesaid 
project is located, save that such service need not be made by a public officer. 
 

     b)  After the expiration of one (1) year following the date on which Contractor ceased 
work on said Contract, it being understood, however, that if any limitation embodied in this bond 
is prohibited by any law controlling the construction hereof such limitation shall be deemed to be 
amended so as to be equal to the minimum period of limitation permitted by such law. 

 
     c) Other than in a state court of competent jurisdiction in and for the County or other 

political subdivision of the state in which the project, or any part thereof, is situated, or in the 
United States District Court for the district in which the Project, or any part thereof, is situated 
and not elsewhere. 
 

4.  The amount of this bond shall be reduced by and to the extent of any payment or 
payments made in good faith hereunder, inclusive of the payment by Surety of mechanics' liens 
which may be filed or recorded against said improvement, whether or not the claim for the 
amount of such lien be presented under and against this bond. 
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 5. The said Surety, for value received, hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the contract or to the work to be 
performed thereunder or the specifications accompanying the same shall in anywise affect its 
obligation on this bond, and it does hereby waive notice of any such change, extension of time, 
alteration or addition to the terms of the contract or to the work or to the specifications. No final 
settlement between the Owner and the Principal shall abridge the right of any beneficiary 
hereunder, whose claim may be unsatisfied. 
 
 
Signed and sealed this                                               day of                   , 20____ 
 
IN THE PRESENCE OF: 
 
______________________________  ______________________________________ 

     (Principal)                              (Seal)    
 
 
                                                                         

 By: ___________________________________ 
 

 
Title: ___________________________________ 

  
 

                                                         
____________________________________          

     (Surety)    (Seal) 
 

                                                     
      By: _________________________________ 
 

           
       Title:_________________________________ 
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CONTRACT FOR REPLACEMENT OF ROOF AT  
YOUTH AND FAMILY SERVICES BUILDING 

 
CP-16-09 

 
THIS CONTRACT FOR THE ROOF REPLACEMENT – CITY OF COLLEGE PARK 

YOUTH AND FAMILY SERVICES BUILDING (this “Contract”) is effective the ___________ 
day of _____________, 2016, by and between the City of College Park, (hereinafter referred to 
as the "City ") and ______________________ (hereinafter referred to as the "Contractor"). 

 
 WHEREAS, the City wishes to remove and dispose of the existing roof and to install a 
new roof at the Youth and Family Services building (“YFS Building”) with a 50 year warranty 
for materials and 10 year warranty workmanship and related services as set forth in this Contract 
(collectively, the “Project”); and 

 
WHEREAS, the Contractor is willing to provide said services. 
 
NOW THEREFORE, the parties hereto agree as follows: 

 
I.  SCOPE OF WORK 
 

The work required of the Contractor will be performed in coordination with the City and 
the City’s designated project manager.  The work to be performed by the Contractor is as 
follows: 
 

The Contractor shall supervise and direct the work, using its best skill and attention. It shall be 
solely responsible for all construction means, methods, techniques, sequences and procedures 
and for coordinating all portions of the Work under this Contract. 
 
The scope of Work under this Project Contract shall include labor, materials, equipment and 
services and miscellaneous improvement items related to the site as described and specified in 
the Contract Documents.  The scope of Work shall include all other work and items incidental to 
completion of Work and shall include all modifications and miscellaneous items as shown on 
Contract Documents or as directed by the Engineer. 

 
The Contractor shall furnish all of the material and perform all of the work as described in these 
Contract Documents.    
   
II.  CONTRACT TIME 
 
The Work must be commenced within five days from Notice to Proceed from City. The work 
shall be completed within 10 days of commencement and must be completed, fully invoiced, and 
paid on or before February 28, 2017, weather permitting.  Provisions for liquidated damages for 
failure to comply with the Contract Time are set forth in the General Terms and Conditions.  
Time is of the essence with respect to this Contract. 
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III.  CONTRACT PRICE 
 

The City agrees to pay to the Contractor the sum of ____________________________for 
the Work described in the Contract.  
 
IV.  CONTRACT DOCUMENTS 
 
This Contract and the following enumerated documents form the entire Contract between the 
City and Contractor and they are fully a part of the Contract as if attached hereto: 
 

A. Request for Bid Proposal and all attachments 
B. Bid Proposal and Affidavits 
C. General Terms and Conditions 
D. Bid Bond 
E. Performance Bond 
F. Labor and Materials Bond 
G. Other Documents Contained within the Bid Specifications 
H. Schedule of work 
I. Insurance Certificates and additional insured endorsements 
J. Warranties 

 
V.   CAPACITY  TO PERFORM 
 

The Contractor represents to the best of its knowledge, information and belief that all 
equipment and personnel necessary for providing the described services and items will be 
available as needed. 
 
VI.  STATUS OF CONTRACTOR 
 

The Contractor shall perform the services described herein as an independent contractor 
and not as an employee of the City. 
 
VII.  INSURANCE AND INDEMNIFICATION 
 

Contractor will purchase from insurance companies, government self-insurance pools or 
government self-retention funds, authorized to do business in Maryland and maintain 
during the entire term of this Contract, comprehensive general liability insurance, 
automobile liability insurance, and workers’ compensation insurance with limits of not less 
than those set forth below.  On each policy, Contractor will name the City as additional 
insureds, with the exception of the workers compensation insurance, and will provide an 
additional insured endorsement. 

 
Comprehensive General Liability Insurance:   

Personal injury liability insurance with a limit of $2,000,000 each 
occurrence/aggregate; 
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 Property damage liability insurance with limits of $2,000,000 each 
occurrence/aggregate. 

 
All insurance shall include completed operations and contractual liability 
coverage. Contractor shall obtain builder’s risk insurance in an amount 
appropriate to cover potential losses. The City will not be liable for any 
damages during construction. 
 

Automobile Liability Coverage: Automobile fleet insurance $1,000,000 for 
each occurrence/ aggregate; property damage - $500,000 for each 
occurrence/aggregate.)   
 
Workers’ Compensation Insurance:  Contractor shall comply with the requirements 
and benefits established by the State of Maryland for the provision of Workers’ 
Compensation insurance.  Contractor shall provide workers’ compensation 
insurance meeting the statutory limits for Maryland and Employers’ Liability limits 
of $500,000.  All corporations are required to provide Workers’ Compensation 
Certificates of Insurance. 
 

Contractor covenants to maintain insurance, in these amounts, which will insure all activities 
undertaken by Contractor on behalf of the City under this Agreement.  Copies of the 
certificates of insurance and additional insured endorsements for all required coverage shall 
be furnished to the City within ten (10) days following the execution of this contract and 
prior to commencement of any work. The City shall receive 30 days prior notice of any 
amendment, reduction or elimination of the insurance coverage required herein.  

 
Provision of any insurance required herein does not relieve Contractor of any of the 
responsibilities or obligations assumed by the Contractor in the contract awarded, or for 
which the Contractor may be liable by law or otherwise.  Provision of such insurance is not 
intended in any way to waive the City’s immunities or any damage limits applicable to 
municipal government as provided by law. 
 

The Contractor shall also furnish to the City a Certificate of Insurance and additional 
insured endorsement in like amounts for any approved sub-contractor prior to 
commencement of work in the City. 
 

The required insurance may be in policy or policies of insurance, primary and excess, 
including the so-called umbrella or catastrophe form and must be placed with insurers 
rated “A-” or better by A.M. Best Company, Inc., provided any excess policy follows 
form for coverage. Coverage will be primary and noncontributory with any other 
insurance and self-insurance. 
 
Any special. hazards, such as blasting, shall be covered by a rider or riders to the Public 
Liability and/or Property Damage Insurance policy or policies to cover  any special 
hazards which may develop in the course of the work with such companies and in such 
amounts as may be approved by the City. 
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The Contractor shall indemnify and save harmless the City, its officers, agents, servants, and 
employees, from all suits, actions, and damages or costs of every kind and description arising 
directly or indirectly out of the performance of the Contract, including attorneys fees, whether 
caused by actions or omissions on the part of the Contractor, its agents, servants and employees, 
or to other causes. 
 
A Certificate of Insurance shall be provided to the City by the Contractor within ten (10) days 
after the full execution and delivery of the Contract and in any event prior to undertaking any 
work under this Contract.  The Certificate shall demonstrate that the Contractor and its 
Professional Engineer, if applicable, has complied with the requirements of this section and be in 
a form reasonably acceptable to the City. 
 
VIII.  LICENSES, PERMITS, APPLICABLE LAWS 
 

The Contractor will be responsible for obtaining any and all licenses and permits 
pertaining to the performance of the Work under the Contract.  All services and materials 
provided by the Contractor shall conform to all applicable laws and regulations. 
 
IX.  MATERIALS AND STANDARD OF WORK 
 

All Work performed, and material provided, pursuant to this Contract shall be in 
conformance with applicable standards adopted by the State of Maryland and Prince George's 
County and will be appropriate for existing conditions.  All work shall be performed in a neat 
and workmanlike manner by trained and experienced personnel.  Defective or unsuitable 
materials or workmanship shall be rejected and shall be made good by the Contractor at 
Contractor's expense, notwithstanding that such deficiencies have been previously accepted or 
were due to no fault of the Contractor.  The Contractor will guarantee that materials conform to 
specifications herein, that the materials will be free from defects, and that the materials are fit for 
the purpose for which they are intended.  All warranties provided by Contractor under this 
Contract are as set forth exclusively in Attachment *** to this Contract. Further, the Contractor 
shall, in a manner reasonably acceptable to the City, return to original condition any property 
disturbed or damaged during the Work. 

 
X.  ACCURATE INFORMATION 
 

The Contractor certifies that all information provided in response to the invitation to bid 
or in response to other requests for information is true and correct.  Any false or misleading 
information is grounds for the City to reject the bid and to terminate this Contract. 
 
XI. PERIODIC AND FINAL INSPECTION 
 

The City will make periodic inspections of the work through the Project Manager or other 
representatives.  A final inspection of the Work shall be made by representatives of the City and 
the Contractor at the end of the Work and cure period to ensure that all requirements have been 
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met.  Final acceptance of the Work shall be deemed when the System has passed all final 
building and electrical inspections (“Acceptance”), and the City will provide a written notice to 
Contractor upon such Acceptance .  Title and risk of loss to all equipment comprising the System 
shall pass to the City upon Acceptance. 
 
XII.  RETAINAGE 
 

The City will pay the Contract Price, less five percent (5%) retainage (“Retainage”), to 
the Contractor upon Acceptance. The Retainage shall be paid to the Contractor sixty (60) days 
after Acceptance, or upon completion of the Work items remaining on the punch list, whichever 
is later. The said Retainage is held as security for performance, including but not limited to 
receipt from the Contractor of an approval to operate from utilities, and not as liquidated 
damages and the forfeiture of the Retainage shall not release the Contractor from any liability in 
excess of the Retainage. In addition, the City shall retain those sums equal to any outstanding 
unpaid amounts claimed by any suppliers, sub-contractors, or others for labor or materials 
contributed to the Work. 
 
XIII.  PERFORMANCE BOND 
 

The Contractor shall give a Performance and Labor and Materials Bond within (10) days 
after the date of the full execution and delivery of the Contract.  The Performance Bond shall be 
in the amount of 100% of the Contract Price attributable to labor, and the Labor and Materials 
Bond shall be in the amount of 100% of the Contract Price attributable to the materials included 
in the Project. 
 
XIV.  RESTORATION OF PROPERTY 
 

The Contractor, at its own expense, will restore or replace any property displaced or 
damaged by Contractor as a result of Work performed under this Contract to the condition in 
which it existed immediately prior to such displacement or damage to the reasonable satisfaction 
of the City. 

 
 
XV.  TERMINATION FOR DEFAULT 
 

Failure of the Contractor to deliver work, supplies, materials, or services in a timely 
manner, to correct defective Work or materials, to act in good faith, or to carry out the Work in 
accordance with Contract Documents within 10 days of the date on which Contractor receives 
written notice from the City specifying in reasonable detail the nature of Contractor’s non-
performance, or within 24 hours after receipt of notification concerning a default involving acts 
or omissions by Contractor agents, servants or employees violating on-site restrictions such as 
smoking or presence in unauthorized areas, shall constitute a breach of this Contract.  In such 
event, the City may give notice to the Contractor to cease work if the cause for such order has 
not been eliminated within such 10-day period or 24 hour period as appropriate.  Should the 
Contractor fail to correct such default within such 10-day or 24 hour period, the City may 
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terminate this Contract.  This provision shall not limit the City in exercising any other rights or 
remedies it may have under applicable law. 
 
XVI.  TERMINATION FOR CONVENIENCE 
 

The performance of the Work or delivery of services may be terminated in whole or in 
part at any time upon written notice if the City determines that such termination is in its best 
interest.  The City will be liable only for labor, materials and services furnished prior to the 
effective date of such termination and for materials and other goods ordered by Contractor or any 
of its subcontractors prior to Contractor’s receipt of such notice for which Contractor or its 
subcontractor is unable to cancel its order with its suppliers. 
 
XVII.  NOTICES 
 

All notices shall be sufficient if delivered in person or sent by certified mail, with proper 
postage affixed and return receipt requested, by electronic transmission with receipt, by facsimile 
transmission or by overnight delivery carrier to the parties at the following addresses: 
 

If to City: 
 

Scott Somers 
City Manager 
City of College Park 
4500 Knox Road 
College Park, MD  20740 

 
If to Contractor: 

 
******* 
 

 
XVIII.  ERRORS IN SPECIFICATIONS 
 

The Contractor shall take no advantage of any error or omission in the specifications, and 
will design and install the System in conformity with the Contract Documents and specifications 
provided by the City.  In the event that Contractor becomes aware of any error or omission in the 
specifications or Contract Documents that makes it unable to design or construct the System in 
accordance therewith, it shall promptly notify the City in writing and the parties shall thereafter 
meet and confer within three (3) Working Days with respect to reaching a mutually agreeable 
resolution.  In the event that the error or omission is due to any act or omission on the part of a 
party other than Contractor, and Contractor is unable as a result thereof to complete the Work as 
required under the Contract Documents in a manner that does not increase the Contract Price or 
change the critical path of the Project schedule, then the resolution of the error or omission shall 
be considered as a Change Order for Extra Work. 
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XIX.  GOVERNING LAW 
 

This Contract is executed in the State of Maryland and shall be governed by Maryland 
law without regard to its conflict of laws provisions.  The Contractor, by executing this contract, 
consents to the jurisdiction of the Maryland state courts with respect to any dispute arising out of 
this Contract. 
 
XX.  INTERPRETATION 
 

Any questions concerning conditions and specifications shall be directed in writing to the 
Project Manager.  No interpretation shall be considered binding unless provided in writing to 
Contractor by the Project Manager.  By execution of this Contract, the Contractor certifies that it 
understands the terms and specifications as set forth in the Contract Documents. 
 
XXI.  ATTORNEYS' FEES AND COSTS 
 

The prevailing party as determined by a court of competent jurisdiction shall be entitled 
to attorney's fees and costs incurred in any actions or claims brought to enforce this Contract, or 
for damages hereunder. 
 
XXII.  SUCCESSORS AND ASSIGNS 
 

This Contract shall inure to the benefit of and be binding upon the successors and assigns 
of the parties hereto.  In any event, the Contractor shall not assign any right or obligation under 
this Contract without the City's express written consent, which may be withheld in the City’s 
sole discretion. 

 
XXIII.  ENTIRE AGREEMENT 
 

This Contract, including exhibits attached hereto and the Contract Documents, constitutes 
the entire agreement between the City and the Contractor with respect to the subject matter 
hereof and may only be amended in a writing executed by both parties. 
 
 
XXIV. NON DISCRIMINATION. 
 
 A.  The City of College Park is an Equal Opportunity Employer.  Discrimination 
based on race, religion, sex, age, ethnicity, ancestry or national origin, physical or mental 
disability, color, marital status, sexual orientation, gender identity, genetic information, political 
affiliation or any other factors not related to the ability to perform the work is expressly 
prohibited.  

 
 B. The Contractor certifies that it does not discriminate on the basis of race, religion, 
sex, age, ethnicity, ancestry or national origin, physical or mental disability, color, marital status, 
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sexual orientation, gender identity, genetic information, political affiliation or any other factors 
not related to the ability to perform the work. Contractor shall post its non-discrimination policy 
in conspicuous places. 
 
 C. The Contractor will, in all advertisements or solicitations for employees, state that 
all qualified applicants will receive consideration for employment without regard to race, 
religion, sex, age, ethnicity, ancestry or national origin, physical or mental disability, color, 
marital status, sexual orientation, gender identity, genetic information, political affiliation or any 
other factors not related to the ability to perform the work.  
 
XXV. EQUAL BENEFITS. 
 
 A. Contractor must comply with the applicable provisions of § 69-6 of the City 
Code. The Contractor shall provide the City Manager, or his/her designee, access to its records 
for the purpose of audits and/or investigations to ascertain compliance with these provisions. 
 
 B. Upon request, the Contractor shall provide evidence of compliance with the 
provisions of § 69-6 of the City Code upon each new bid, contract renewal, or when the City 
Manager has received a complaint or has reason to believe the Contractor may not be in 
compliance with the provisions of this section. 
 
 C. The failure of the Contractor to comply with § 69-6 of the City Code will be 
deemed to be a material breach of the covered contract. 
 
XXVI. SEVERABILITY. 
 
 If and for so long as any provision of this Contract shall be deemed to be judged invalid 
for any reason whatsoever, such invalidity shall not affect the validity or operation of any other 
provision of this Contract, except only so far as shall be necessary to give effect to the 
interpretation of such invalidity, and any such invalid provision shall be deemed severed from 
this Contract without affecting the validity of the balance hereof. 
 
XXVII.  COUNTERPARTS. 
 
 The parties may execute this Contract in counterparts, which each such document shall, 
in the aggregate and when signed by both parties, constitute one and the same instrument; and, 
thereafter, each counterpart shall be deemed an original instrument as against any party who has 
signed it.  This Contract shall not be valid or enforceable unless and until duly executed by a 
duly authorized officer of each party. 
 
 
IN WITNESS WHEREOF, we have hereunto set our hands and seals this ___________ day of 
____________________, 2016. 
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WITNESS:      CITY OF COLLEGE  PARK 
 
 
_________________________________    By:___________________________ 
Janeen S. Miller, CMC, City Clerk                  Scott Somers, City Manager  
 
WITNESS: CONTRACTOR 
 
  
____________________________     By:______________________________ 

      
 
 
 
 
 
Approved as to form and legal sufficiency 
 
________________________________ 
Suellen M. Ferguson,  
Attorney for the City of College Park 
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	S.       LIABILITY INSURANCE AND INDEMNIFICATION
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	NON-COLLUSION AFFIDAVIT
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	CONTRACTOR’S QUALIFICATION QUESTIONNAIRE
	BID BOND
	KNOW ALL MEN BY THESE PRESENTS:
	that we, ______________________________ as Principal, hereinafter called the
	Principal, and ____________________________ a corporation duly organized under the
	laws of the State of  _______________________________, as Surety, hereinafter called
	the Surety, are held and firmly bond unto City of College Park, hereinafter called “City”,
	for the sum of _______________________, for the payment of which sum, the said
	Principal and the said Surety bind ourselves, our heirs, executes, administrators,
	successors, and assigns, jointly and severally, firmly by these presents.
	WHEREAS, the Principal has submitted a bid for:
	NOW, THEREFORE, if the Principal, upon acceptance by the City if its bid identified above, within the period specified herein for acceptance, being 120 days if no period is otherwise specified, shall execute such further contractual documents, if any,...
	The Surety executing this instrument hereby agrees that its obligation shall not be impaired by any extension(s) of the time for acceptance of the bid that the Principal may grant to the City, notice of which extension(s) to the Surety being hereby wa...
	In Presence of:
	WITNESS:      Individual Principal
	_______________________    _______________________(SEAL)
	Co-partnership Principal
	________________________
	(Name of Co-Partnership)
	WITNESS:
	_________________________  By:_________________________(SEAL)
	_________________________  By:_________________________(SEAL)
	_________________________  By:_________________________(SEAL)
	Corporate Principal
	___________________________________
	(Name of Corporation)
	Attest:
	___________________________________  By:__________________________
	Corporate Secretary
	Title _________________________
	STATE OF MARYLAND   )  ss:
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	PERFORMANCE BOND
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	LABOR AND MATERIALS BOND

